

LETTING DATE: 2021-09-22

PROJECT NO.: U075-043 KA 5710-01	EARLIEST START DATE:	***
COUNTY: JACKSON	LATEST START DATE:	APRIL 04, 2022
DISTRICT: 1	CONSTRUCTION OFFICE:	HORTON
DESCRIPTION: INTELLIGENT TRANSPORTATION		
WORKTYPE:	WORKING DAYS: 50	
PROJECT NO.: I070-105 KA 4744-05	EARLIEST START DATE:	SEE SPECIAL PROVISION
COUNTY: WYANDOTTE	LATEST START DATE:	SEE SPECIAL PROVISION
DISTRICT: 1	CONSTRUCTION OFFICE:	BONNER SPRINGS
DESCRIPTION: SIGNING		
WORKTYPE:	WORKING DAYS: CCD	
PROJECT NO.: I435-105 KA 6368-01	EARLIEST START DATE:	***
COUNTY: WYANDOTTE	LATEST START DATE:	APRIL 04, 2022
DISTRICT: 1	CONSTRUCTION OFFICE:	BONNER SPRINGS
DESCRIPTION: BRIDGE REPAIR		
WORKTYPE:	WORKING DAYS: 55	
PROJECT NO.: 106 KA 6291-01	EARLIEST START DATE:	***
COUNTY: STATEWIDE	LATEST START DATE:	OCTOBER 25, 2021
DISTRICT: 1	CONSTRUCTION OFFICE:	EMPORIA
DESCRIPTION: MILLING		
WORKTYPE:	WORKING DAYS: 15	
PROJECT NO.: 106 KA 6092-01	EARLIEST START DATE:	***
COUNTY: STATEWIDE	LATEST START DATE:	MARCH 01, 2022
DISTRICT: 1	CONSTRUCTION OFFICE:	WAMEGO
DESCRIPTION: SIGNING		
WORKTYPE:	WORKING DAYS: 155	
PROJECT NO.: K177-009 KA 6216-01	EARLIEST START DATE:	JUNE 06, 2022
COUNTY: CHASE	LATEST START DATE:	AUGUST 22, 2022
DISTRICT: 2	CONSTRUCTION OFFICE:	MARION
DESCRIPTION: CHIP SEAL		
WORKTYPE:	WORKING DAYS: 20	

LETTING DATE: 2021-09-22

PROJECT NO.: U081-15 KA 6195-01
COUNTY: CLOUD
DISTRICT: 2
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

MARCH 14, 2022
AUGUST 01, 2022
BELLEVILLE

WORKING DAYS: 65

PROJECT NO.: U081-015 KA 6219-01
COUNTY: CLOUD
DISTRICT: 2
DESCRIPTION: PCCP PATCHING
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

MARCH 14, 2022
AUGUST 22, 2022
BELLEVILLE

WORKING DAYS: 45

PROJECT NO.: K244-031 KA 6252-01
COUNTY: GEARY
DISTRICT: 2
DESCRIPTION: CHIP SEAL
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

JUNE 06, 2022
AUGUST 29, 2022
JUNCTION CITY

WORKING DAYS: 15

PROJECT NO.: K028-45 KA 6217-01
COUNTY: JEWELL
DISTRICT: 2
DESCRIPTION: CHIP SEAL
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

JUNE 06, 2022
AUGUST 22, 2022
BELLEVILLE

WORKING DAYS: 10

PROJECT NO.: U024-062 KA 6218-01
COUNTY: MITCHELL
DISTRICT: 2
DESCRIPTION: SURFACE RECYCLE
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

MAY 02, 2022
JUNE 23, 2022
BELLEVILLE

WORKING DAYS: 60

PROJECT NO.: 064 KA 6221-01
COUNTY: MORRIS
DISTRICT: 2
DESCRIPTION: HMA OVERLAY.
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

SEPTEMBER 06, 2022
MARION

WORKING DAYS: 30

PROJECT NO.: U081-079 KA 5108-02
COUNTY: REPUBLIC
DISTRICT: 2
DESCRIPTION: GUARDRAIL
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

MARCH 14, 2022
SEPTEMBER 21, 2022
BELLEVILLE

WORKING DAYS: 30

LETTING DATE: 2021-09-22

PROJECT NO.: 085 KA 6222-01
COUNTY: SALINE
DISTRICT: 2
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: JULY 25, 2022
CONSTRUCTION OFFICE: SALINA
WORKING DAYS: 50

PROJECT NO.: U036-101 KA 6277-01
COUNTY: WASHINGTON
DISTRICT: 2
DESCRIPTION: SHOULDERS
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: APRIL 11, 2022
CONSTRUCTION OFFICE: JUNCTION CITY
WORKING DAYS: 15

PROJECT NO.: K148-106 KA 6380-01
COUNTY: STATEWIDE
DISTRICT: 2
DESCRIPTION: CHIP SEAL
WORKTYPE:

EARLIEST START DATE: JUNE 06, 2022
LATEST START DATE: AUGUST 22, 2022
CONSTRUCTION OFFICE: BELLEVILLE
WORKING DAYS: 15

PROJECT NO.: 026 C 5035-01
COUNTY: ELLIS
DISTRICT: 3
DESCRIPTION: GRADING AND SURFACING
WORKTYPE:

EARLIEST START DATE: SEE SPECIAL PROVISION
LATEST START DATE: SEE SPECIAL PROVISION
CONSTRUCTION OFFICE: HAYS
WORKING DAYS: CCD

PROJECT NO.: U040-55 KA 6209-01
COUNTY: LOGAN
DISTRICT: 3
DESCRIPTION: MILL AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: SEPTEMBER 05, 2022
CONSTRUCTION OFFICE: OAKLEY
WORKING DAYS: 40

PROJECT NO.: 106 KA 6107-01
COUNTY: STATEWIDE
DISTRICT: 3
DESCRIPTION: SIGNING
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: SEPTEMBER 05, 2022
CONSTRUCTION OFFICE: PHILLIPSBURG
WORKING DAYS: 180

PROJECT NO.: U166-011 KA 1005-02
COUNTY: CHEROKEE
DISTRICT: 4
DESCRIPTION: GRADING, BRIDGE AND SURFAC
WORKTYPE:

EARLIEST START DATE: SEE SPECIAL PROVISION
LATEST START DATE: SEE SPECIAL PROVISION
CONSTRUCTION OFFICE: PITTSBURG
WORKING DAYS: CCD

LETTING DATE: 2021-09-22

PROJECT NO.: 016 TE 0446-02
COUNTY: COFFEY
DISTRICT: 4
DESCRIPTION: GRADING & SURFACING
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: MARCH 14, 2022
CONSTRUCTION OFFICE: GARNETT
WORKING DAYS: 155

PROJECT NO.: 054 TE 0479-02
COUNTY: LINN
DISTRICT: 4
DESCRIPTION: PEDESTRIAN & BICYCLE PATHS
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: MARCH 28, 2022
CONSTRUCTION OFFICE: GARNETT
WORKING DAYS: 40

PROJECT NO.: 061 C 5047-01
COUNTY: MIAMI
DISTRICT: 4
DESCRIPTION: GRADING AND SURFACING
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: APRIL 12, 2022
CONSTRUCTION OFFICE: GARNETT
WORKING DAYS: 50

PROJECT NO.: U054-008 KA 6348-01
COUNTY: BUTLER
DISTRICT: 5
DESCRIPTION: PAVEMENT MARKING
WORKTYPE:

EARLIEST START DATE: MARCH 14, 2022
LATEST START DATE: MAY 02, 2022
CONSTRUCTION OFFICE: WICHITA-NORTH
WORKING DAYS: 15

PROJECT NO.: 135-40 KA 6347-01
COUNTY: HARVEY
DISTRICT: 5
DESCRIPTION: PAVEMENT MARKING
WORKTYPE:

EARLIEST START DATE: JULY 05, 2022
LATEST START DATE: SEPTEMBER 05, 2022
CONSTRUCTION OFFICE: EL DORADO
WORKING DAYS: 25

PROJECT NO.: 048 C 5043-01
COUNTY: KINGMAN
DISTRICT: 5
DESCRIPTION: GRADING, BRIDGE AND SURFAC
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: APRIL 04, 2022
CONSTRUCTION OFFICE: PRATT
WORKING DAYS: 250

PROJECT NO.: 073 KA 6227-01
COUNTY: PAWNEE
DISTRICT: 5
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: JULY 25, 2022
CONSTRUCTION OFFICE: GREAT BEND
WORKING DAYS: 60

LETTING DATE: 2021-09-22

PROJECT NO.: 078 TE 0457-01 COUNTY: RENO DISTRICT: 5 DESCRIPTION: PEDESTRIAN & BICYCLE PATHS WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 50	APRIL 04, 2022 JUNE 13, 2022 HUTCHINSON
PROJECT NO.: 087 N 0678-01 COUNTY: SEDGWICK DISTRICT: 5 DESCRIPTION: GRADING & SURFACING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 320	*** NOVEMBER 15, 2021 WICHITA-NORTH
PROJECT NO.: 087 KA 6349-01 COUNTY: SEDGWICK DISTRICT: 5 DESCRIPTION: PAVEMENT MARKING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 50	MARCH 14, 2022 MAY 02, 2022 WICHITA-NORTH
PROJECT NO.: K053-096 KA 6225-01 COUNTY: SUMNER DISTRICT: 5 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 10	*** OCTOBER 03, 2022 WINFIELD
PROJECT NO.: U177-096 KA 6226-01 COUNTY: SUMNER DISTRICT: 5 DESCRIPTION: MILL AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 15	*** SEPTEMBER 26, 2022 WINFIELD
PROJECT NO.: U283-013 KA 6228-01 COUNTY: CLARK DISTRICT: 6 DESCRIPTION: SURFACE RECYCLE AND CHIP & WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 25	MAY 02, 2022 AUGUST 08, 2022 DODGE CITY
PROJECT NO.: U160-013 KA 6286-01 COUNTY: CLARK DISTRICT: 6 DESCRIPTION: CRACK REPAIR (ASPHALT) WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 20	*** MARCH 07, 2022 DODGE CITY

LETTING DATE: 2021-09-22

PROJECT NO.: U160-013 KA 6253-01
COUNTY: CLARK
DISTRICT: 6
DESCRIPTION: CHIP SEAL
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 10

JUNE 01, 2022
AUGUST 29, 2022
DODGE CITY

PROJECT NO.: 029 KA 6344-01
COUNTY: FORD
DISTRICT: 6
DESCRIPTION: CRACK REPAIR (ASPHALT)
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 20

APRIL 04, 2022
DODGE CITY

PROJECT NO.: 106 C 5034-01
COUNTY: STATEWIDE
DISTRICT: 6
DESCRIPTION: GRADING, BRIDGE AND SURFAC
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: CCD

SEE SPECIAL PROVISION
SEE SPECIAL PROVISION
DODGE CITY

PROJECT NO.: 283-106 KA 6341-01
COUNTY: STATEWIDE
DISTRICT: 6
DESCRIPTION: CRACK REPAIR (ASPHALT)
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 40

MAY 02, 2022
DODGE CITY

PROJECT NO.: K190-106 KA 6351-01
COUNTY: STATEWIDE
DISTRICT: 6
DESCRIPTION: CHIP SEAL
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 15

JUNE 01, 2022
AUGUST 29, 2022
LIBERAL

PROJECT NO.: 106 KA 6093-01
COUNTY: STATEWIDE
DISTRICT: 6
DESCRIPTION: SIGNING
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 180

MARCH 01, 2022
DODGE CITY

N = 40

IF YOUR EARLIEST AND LATEST START DATES HAVE THE ASTERISK(S) USE THE BELOW LEGEND;

** THIS PROJECT IS GOVERNED BY SPECIAL PROVISION 15-01012 (SEASONAL LIMITATION). IF THE DISTRICT ENGINEER HAS SPECIFIC SCHEDULING REQUESTS, THEY MAY BE SO STATED (EARLIEST/LATEST STARTING DATES).

***AS SOON AS WE HAVE A VALID CONTRACT.