

LETTING DATE: 2022-09-21

PROJECT NO.: U059-023 KA 6692-01	EARLIEST START DATE:	MAY 15, 2023
COUNTY: DOUGLAS	LATEST START DATE:	JULY 08, 2024
DISTRICT: 1	CONSTRUCTION OFFICE:	TOPEKA-GAGE
DESCRIPTION: MILLING AND HMA OVERLAY		
WORKTYPE:	WORKING DAYS: 30	
PROJECT NO.: 106 KA 6255-01	EARLIEST START DATE:	***
COUNTY: STATEWIDE	LATEST START DATE:	MARCH 27, 2023
DISTRICT: 1	CONSTRUCTION OFFICE:	TOPEKA-GAGE
DESCRIPTION: SIGNING		
WORKTYPE:	WORKING DAYS: 140	
PROJECT NO.: 106 KA 6700-01	EARLIEST START DATE:	MAY 01, 2023
COUNTY: STATEWIDE	LATEST START DATE:	MAY 06, 2024
DISTRICT: 1	CONSTRUCTION OFFICE:	WAMEGO
DESCRIPTION: MILLING AND HMA OVERLAY		
WORKTYPE:	WORKING DAYS: 40	
PROJECT NO.: K014-045 KA 6614-01	EARLIEST START DATE:	MARCH 20, 2023
COUNTY: JEWELL	LATEST START DATE:	APRIL 15, 2024
DISTRICT: 2	CONSTRUCTION OFFICE:	BELLEVILLE
DESCRIPTION: MILLING AND HMA OVERLAY		
WORKTYPE:	WORKING DAYS: 95	
PROJECT NO.: K014-062 KA 6613-01	EARLIEST START DATE:	MARCH 20, 2023
COUNTY: MITCHELL	LATEST START DATE:	APRIL 15, 2024
DISTRICT: 2	CONSTRUCTION OFFICE:	BELLEVILLE
DESCRIPTION: MILLING AND HMA OVERLAY		
WORKTYPE:	WORKING DAYS: 95	
PROJECT NO.: U036-079 KA 6743-01	EARLIEST START DATE:	***
COUNTY: REPUBLIC	LATEST START DATE:	APRIL 03, 2023
DISTRICT: 2	CONSTRUCTION OFFICE:	BELLEVILLE
DESCRIPTION: CRACK REPAIR		
WORKTYPE:	WORKING DAYS: 20	

LETTING DATE: 2022-09-21

PROJECT NO.: U036-101 KA 6742-01
COUNTY: WASHINGTON
DISTRICT: 2
DESCRIPTION: CRACK REPAIR
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: APRIL 03, 2023
CONSTRUCTION OFFICE: BELLEVILLE
WORKING DAYS: 20

PROJECT NO.: K232-106 KA 6658-01
COUNTY: STATEWIDE
DISTRICT: 2
DESCRIPTION: CHIP SEAL
WORKTYPE:

EARLIEST START DATE: JUNE 01, 2023
LATEST START DATE: AUGUST 28, 2023
CONSTRUCTION OFFICE: SALINA
WORKING DAYS: 10

PROJECT NO.: 106 KA 6703-01
COUNTY: STATEWIDE
DISTRICT: 2
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: MARCH 20, 2023
LATEST START DATE: APRIL 15, 2024
CONSTRUCTION OFFICE: SALINA
WORKING DAYS: 50

PROJECT NO.: 026 C 5125-01
COUNTY: ELLIS
DISTRICT: 3
DESCRIPTION: SIGNING AND PAVEMENT MARK
WORKTYPE:

EARLIEST START DATE: APRIL 03, 2023
LATEST START DATE: SEPTEMBER 05, 2023
CONSTRUCTION OFFICE: HAYS
WORKING DAYS: 20

PROJECT NO.: K025-055 KA 6618-01
COUNTY: LOGAN
DISTRICT: 3
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: SEPTEMBER 16, 2024
CONSTRUCTION OFFICE: OAKLEY
WORKING DAYS: 45

PROJECT NO.: K261-069 KA 6617-01
COUNTY: NORTON
DISTRICT: 3
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: SEPTEMBER 09, 2024
CONSTRUCTION OFFICE: PHILLIPSBURG
WORKING DAYS: 50

PROJECT NO.: K383-069 KA 6717-01
COUNTY: NORTON
DISTRICT: 3
DESCRIPTION: BRIDGE REPAIR
WORKTYPE:

EARLIEST START DATE: MARCH 13, 2023
LATEST START DATE: JULY 10, 2023
CONSTRUCTION OFFICE: PHILLIPSBURG
WORKING DAYS: 90

LETTING DATE: 2022-09-21

PROJECT NO.: U036-069 KA 6615-01
COUNTY: NORTON
DISTRICT: 3
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: SEPTEMBER 09, 2024
CONSTRUCTION OFFICE: PHILLIPSBURG
WORKING DAYS: 50

PROJECT NO.: U036-069 KA-6616-01
COUNTY: NORTON
DISTRICT: 3
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: SEPTEMBER 09, 2024
CONSTRUCTION OFFICE: PHILLIPSBURG
WORKING DAYS: 50

PROJECT NO.: U036-074 KA 5433-01
COUNTY: PHILLIPS
DISTRICT: 3
DESCRIPTION: GRADING AND SURFACING
WORKTYPE:

EARLIEST START DATE: MARCH 06, 2023
LATEST START DATE: JUNE 24, 2023
CONSTRUCTION OFFICE: PHILLIPSBURG
WORKING DAYS: 75

PROJECT NO.: 098 C 5066-01
COUNTY: TREGO
DISTRICT: 3
DESCRIPTION: SIGNING
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: AUGUST 07, 2023
CONSTRUCTION OFFICE: HAYS
WORKING DAYS: 80

PROJECT NO.: K031-002 KA 6785-01
COUNTY: ANDERSON
DISTRICT: 4
DESCRIPTION: CHIP SEAL
WORKTYPE:

EARLIEST START DATE: JUNE 01, 2023
LATEST START DATE: JULY 31, 2023
CONSTRUCTION OFFICE: GARNETT
WORKING DAYS: 30

PROJECT NO.: K031-016 KA 6786-01
COUNTY: COFFEY
DISTRICT: 4
DESCRIPTION: CHIP SEAL
WORKTYPE:

EARLIEST START DATE: JUNE 01, 2023
LATEST START DATE: AUGUST 21, 2023
CONSTRUCTION OFFICE: GARNETT
WORKING DAYS: 15

PROJECT NO.: K007-019 KA 6490-01
COUNTY: CRAWFORD
DISTRICT: 4
DESCRIPTION: PAVEMENT RECONSTRUCTION
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: NOVEMBER 01, 2022
CONSTRUCTION OFFICE: PITTSBURG
WORKING DAYS: 40

LETTING DATE: 2022-09-21

PROJECT NO.: 025 C 5080-01
COUNTY: ELK
DISTRICT: 4
DESCRIPTION: GRADING AND BRIDGE
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: APRIL 03, 2023
CONSTRUCTION OFFICE: INDEPENDENCE
WORKING DAYS: 90

PROJECT NO.: U054-037 KA 6595-01
COUNTY: GREENWOOD
DISTRICT: 4
DESCRIPTION: HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: MARCH 01, 2023
LATEST START DATE: SEPTEMBER 25, 2023
CONSTRUCTION OFFICE: IOLA
WORKING DAYS: 35

PROJECT NO.: U059-050 KA 6625-01
COUNTY: LABETTE
DISTRICT: 4
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: MARCH 01, 2023
LATEST START DATE: APRIL 01, 2024
CONSTRUCTION OFFICE: PITTSBURG
WORKING DAYS: 30

PROJECT NO.: U059-050 KA 6709-01
COUNTY: LABETTE
DISTRICT: 4
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: MARCH 01, 2023
LATEST START DATE: APRIL 01, 2024
CONSTRUCTION OFFICE: PITTSBURG
WORKING DAYS: 30

PROJECT NO.: U069-054 KA 6543-01
COUNTY: LINN
DISTRICT: 4
DESCRIPTION: LIGHTING
WORKTYPE:

EARLIEST START DATE: MARCH 01, 2023
LATEST START DATE: JULY 31, 2023
CONSTRUCTION OFFICE: GARNETT
WORKING DAYS: 40

PROJECT NO.: K039-067 KA 6621-01
COUNTY: NEOSHO
DISTRICT: 4
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: MARCH 01, 2023
LATEST START DATE: OCTOBER 02, 2023
CONSTRUCTION OFFICE: PITTSBURG
WORKING DAYS: 25

PROJECT NO.: U059-067 KA 6622-01
COUNTY: NEOSHO
DISTRICT: 4
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: MARCH 01, 2023
LATEST START DATE: OCTOBER 02, 2023
CONSTRUCTION OFFICE: PITTSBURG
WORKING DAYS: 25

LETTING DATE: 2022-09-21

PROJECT NO.: U400-103 KA 6784-01
COUNTY: WILSON
DISTRICT: 4
DESCRIPTION: CRACK REPAIR
WORKTYPE:

EARLIEST START DATE: MARCH 01, 2023
LATEST START DATE: MAY 29, 2023
CONSTRUCTION OFFICE: INDEPENDENCE
WORKING DAYS: 30

PROJECT NO.: 106 KA 6266-01
COUNTY: STATEWIDE
DISTRICT: 4
DESCRIPTION: SIGNING
WORKTYPE:

EARLIEST START DATE: MARCH 01, 2023
LATEST START DATE: JULY 10, 2023
CONSTRUCTION OFFICE: GARNETT
WORKING DAYS: 55

PROJECT NO.: 008 C 4935-01
COUNTY: BUTLER
DISTRICT: 5
DESCRIPTION: GRADING AND SURFACING
WORKTYPE:

EARLIEST START DATE: JANUARY 23, 2023
LATEST START DATE: APRIL 17, 2023
CONSTRUCTION OFFICE: EL DORADO
WORKING DAYS: 110

PROJECT NO.: K177-008 KA 6628-01
COUNTY: BUTLER
DISTRICT: 5
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: APRIL 15, 2024
CONSTRUCTION OFFICE: EL DORADO
WORKING DAYS: 40

PROJECT NO.: U054-048 KA 6626-01
COUNTY: KINGMAN
DISTRICT: 5
DESCRIPTION: PAVEMENT PATCHING
WORKTYPE:

EARLIEST START DATE: FEBRUARY 27, 2023
LATEST START DATE: AUGUST 21, 2023
CONSTRUCTION OFFICE: PRATT
WORKING DAYS: 60

PROJECT NO.: U054-048 KA 6845-01
COUNTY: KINGMAN
DISTRICT: 5
DESCRIPTION: PAVEMENT MARKING
WORKTYPE:

EARLIEST START DATE: FEBRUARY 27, 2023
LATEST START DATE: AUGUST 21, 2023
CONSTRUCTION OFFICE: PRATT
WORKING DAYS: 60

PROJECT NO.: 080 TE 0504-01
COUNTY: RICE
DISTRICT: 5
DESCRIPTION: PEDESTRIAN AND BICYCLE PAT
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: MAY 30, 2023
CONSTRUCTION OFFICE: GREAT BEND
WORKING DAYS: 40

LETTING DATE: 2022-09-21

PROJECT NO.: 087 C 5077-01
COUNTY: SEDGWICK
DISTRICT: 5
DESCRIPTION: GRADING, BRIDGE AND SURFAC
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: JANUARY 30, 2023
CONSTRUCTION OFFICE: WICHITA-NORTH
WORKING DAYS: 75

PROJECT NO.: U281-093 KA 6627-01
COUNTY: STAFFORD
DISTRICT: 5
DESCRIPTION: SURFACE RECYCLE AND CHIP S
WORKTYPE:

EARLIEST START DATE: MAY 01, 2023
LATEST START DATE: AUGUST 07, 2023
CONSTRUCTION OFFICE: GREAT BEND
WORKING DAYS: 30

PROJECT NO.: U050-028 KA 5432-01
COUNTY: FINNEY
DISTRICT: 6
DESCRIPTION: GRADING AND SURFACING
WORKTYPE:

EARLIEST START DATE: MARCH 06, 2023
LATEST START DATE: MAY 01, 2023
CONSTRUCTION OFFICE: GARDEN CITY
WORKING DAYS: 110

PROJECT NO.: U056-029 KA 5423-01
COUNTY: FORD
DISTRICT: 6
DESCRIPTION: GRADING AND SURFACING
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: MARCH 06, 2023
CONSTRUCTION OFFICE: DODGE CITY
WORKING DAYS: 140

PROJECT NO.: U160-034 KA 5986-01
COUNTY: GRANT
DISTRICT: 6
DESCRIPTION: GRADING AND SURFACING
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: MARCH 06, 2023
CONSTRUCTION OFFICE: LIBERAL
WORKING DAYS: 80

PROJECT NO.: U056-041 KA 5997-01
COUNTY: HASKELL
DISTRICT: 6
DESCRIPTION: GRADING AND SURFACING
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: MARCH 06, 2023
CONSTRUCTION OFFICE: LIBERAL
WORKING DAYS: 85

PROJECT NO.: U054-060 KA 6629-01
COUNTY: MEADE
DISTRICT: 6
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: APRIL 03, 2023
LATEST START DATE: JULY 24, 2023
CONSTRUCTION OFFICE: LIBERAL
WORKING DAYS: 75

LETTING DATE: 2022-09-21

PROJECT NO.: K096-086 KA 3258-01
COUNTY: SCOTT
DISTRICT: 6
DESCRIPTION: GRADING AND SURFACING
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: MARCH 06, 2023
CONSTRUCTION OFFICE: GARDEN CITY
WORKING DAYS: 215

PROJECT NO.: K096-102 KA 3274-01
COUNTY: WICHITA
DISTRICT: 6
DESCRIPTION: GRADING AND SURFACING
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: MARCH 06, 2023
CONSTRUCTION OFFICE: SYRACUSE
WORKING DAYS: 180

N = 43

IF YOUR EARLIEST AND LATEST START DATES HAVE THE ASTERISK(S) USE THE BELOW LEGEND;

** THIS PROJECT IS GOVERNED BY SPECIAL PROVISION 15-01012 (SEASONAL LIMITATION). IF THE DISTRICT ENGINEER HAS SPECIFIC SCHEDULING REQUESTS, THEY MAY BE SO STATED (EARLIEST/LATEST STARTING DATES).

***AS SOON AS WE HAVE A VALID CONTRACT.