

LETTING DATE: 2022-10-19

PROJECT NO.: 023 TE 0472-02 COUNTY: DOUGLAS DISTRICT: 1 DESCRIPTION: PEDESTRIAN & BICYCLE PATHS WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 100	DECEMBER 05, 2022 APRIL 03, 2023 TOPEKA-GAGE
PROJECT NO.: 046 N 0703-01 COUNTY: JOHNSON DISTRICT: 1 DESCRIPTION: PEDESTRIAN AND BICYCLE PAT WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 75	*** MAY 06, 2023 OLATHE
PROJECT NO.: 070 TE 0481-01 COUNTY: OSAGE DISTRICT: 1 DESCRIPTION: PEDESTRIAN AND BICYCLE WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 110	DECEMBER 05, 2022 MAY 06, 2023 TOPEKA-GAGE
PROJECT NO.: 099 C 5112-01 COUNTY: WABAUNSEE DISTRICT: 1 DESCRIPTION: GRADING, BRIDGE AND SURFAC WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 125	DECEMBER 05, 2022 APRIL 03, 2023 TOPEKA-GAGE
PROJECT NO.: 106 N 0716-01 COUNTY: STATEWIDE DISTRICT: 1 DESCRIPTION: INTELLIGENT TRANSPORTATIO WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 100	*** MARCH 6, 2023 OLATHE
PROJECT NO.: 009 U 2403-01 COUNTY: CHASE DISTRICT: 2 DESCRIPTION: PEDESTRIAN AND BICYCLE PAT WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 55	MARCH 09, 2023 JUNE 09, 2023 MARION

LETTING DATE: 2022-10-19

PROJECT NO.: 057 C 5069-01  
COUNTY: MARION  
DISTRICT: 2  
DESCRIPTION: GRADING AND SURFACING  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: OCTOBER 09, 2023  
CONSTRUCTION OFFICE: MARION  
WORKING DAYS: 25

PROJECT NO.: 1070-106 KA 6806-01  
COUNTY: STATEWIDE  
DISTRICT: 2  
DESCRIPTION: CONCRETE PAVEMENT  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: MARCH 13, 2023  
CONSTRUCTION OFFICE: SALINA  
WORKING DAYS: 160

PROJECT NO.: 070-091 KA 6539-01  
COUNTY: SHERMAN  
DISTRICT: 3  
DESCRIPTION: LIGHTING  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: SEPTEMBER 11, 2023  
CONSTRUCTION OFFICE: ATWOOD  
WORKING DAYS: 45

PROJECT NO.: 001 C 5001-01  
COUNTY: ALLEN  
DISTRICT: 4  
DESCRIPTION: GRADING AND CULVERT  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: APRIL 03, 2023  
CONSTRUCTION OFFICE: IOLA  
WORKING DAYS: 55

PROJECT NO.: U059-002 KA 5422-01  
COUNTY: ANDERSON  
DISTRICT: 4  
DESCRIPTION: GRADING AND SURFACING  
WORKTYPE:

EARLIEST START DATE: MARCH 06, 2023  
LATEST START DATE: MAY 22, 2023  
CONSTRUCTION OFFICE: GARNETT  
WORKING DAYS: 115

PROJECT NO.: U169-002 KA 6668-01  
COUNTY: ANDERSON  
DISTRICT: 4  
DESCRIPTION: MICROSURFACING  
WORKTYPE:

EARLIEST START DATE: MAY 01, 2023  
LATEST START DATE: AUGUST 14, 2023  
CONSTRUCTION OFFICE: GARNETT  
WORKING DAYS: 20

PROJECT NO.: I035-016 KA 6125-01  
COUNTY: COFFEY  
DISTRICT: 4  
DESCRIPTION: BRIDGE REPAIR  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: JUNE 12, 2023  
CONSTRUCTION OFFICE: GARNETT  
WORKING DAYS: 80

LETTING DATE: 2022-10-19

PROJECT NO.: K099-037 KA 6669-01  
COUNTY: GREENWOOD  
DISTRICT: 4  
DESCRIPTION: CHIP SEAL  
WORKTYPE:

EARLIEST START DATE: MAY 01, 2023  
LATEST START DATE: SEPTEMBER 25, 2023  
CONSTRUCTION OFFICE: IOLA  
WORKING DAYS: 15

PROJECT NO.: 063 C 5082-01  
COUNTY: MONTGOMERY  
DISTRICT: 4  
DESCRIPTION: GRADING, BRIDGE AND SURFAC  
WORKTYPE:

EARLIEST START DATE: FEBRUARY 06, 2023  
LATEST START DATE: JUNE 19, 2023  
CONSTRUCTION OFFICE: INDEPENDENCE  
WORKING DAYS: 110

PROJECT NO.: 106 KA 6259-01  
COUNTY: STATEWIDE  
DISTRICT: 4  
DESCRIPTION: SIGNING  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: APRIL 17, 2023  
CONSTRUCTION OFFICE: INDEPENDENCE  
WORKING DAYS: 150

PROJECT NO.: U054-008 KA 6640-01  
COUNTY: BUTLER  
DISTRICT: 5  
DESCRIPTION: ULTRATHIN BONDED ASPHALT &  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: JULY 10, 2023  
CONSTRUCTION OFFICE: ELDORADO  
WORKING DAYS: 60

PROJECT NO.: 008 N 0692-01  
COUNTY: BUTLER  
DISTRICT: 5  
DESCRIPTION: GRADING AND SURFACING  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: FEBRUARY 27, 2023  
CONSTRUCTION OFFICE: WICHITA-NORTH  
WORKING DAYS: 225

PROJECT NO.: 078 C 5116-01  
COUNTY: RENO  
DISTRICT: 5  
DESCRIPTION: GRADING AND BRIDGE  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: MAY 30, 2023  
CONSTRUCTION OFFICE: HUTCHINSON  
WORKING DAYS: 100

PROJECT NO.: K015-087 KA 6710-01  
COUNTY: SEDGWICK  
DISTRICT: 5  
DESCRIPTION: PAVEMENT PATCHING  
WORKTYPE:

EARLIEST START DATE: MAY 01, 2023  
LATEST START DATE: JUNE 05, 2023  
CONSTRUCTION OFFICE: WICHITA-NORTH  
WORKING DAYS: 105

LETTING DATE: 2022-10-19

PROJECT NO.: K015-087 KA 6846-01  
COUNTY: SEDGWICK  
DISTRICT: 5  
DESCRIPTION: PAVEMENT MARKING  
WORKTYPE:

EARLIEST START DATE: MAY 01, 2023  
LATEST START DATE: JUNE 05, 2023  
CONSTRUCTION OFFICE: WICHITA-NORTH  
WORKING DAYS: 105

PROJECT NO.: K049-096 KA 6711-01  
COUNTY: SUMNER  
DISTRICT: 5  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: APRIL 15, 2024  
CONSTRUCTION OFFICE: WINFIELD  
WORKING DAYS: 30

PROJECT NO.: K023-028 KA 6635-01  
COUNTY: FINNEY  
DISTRICT: 6  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: APRIL 03, 2023  
LATEST START DATE: OCTOBER 23, 2023  
CONSTRUCTION OFFICE: DODGE CITY  
WORKING DAYS: 40

PROJECT NO.: K023-035 KA 6634-01  
COUNTY: GRAY  
DISTRICT: 6  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: APRIL 03, 2023  
LATEST START DATE: OCTOBER 02, 2023  
CONSTRUCTION OFFICE: DODGE CITY  
WORKING DAYS: 40

PROJECT NO.: 065 C 5124-01  
COUNTY: MORTON  
DISTRICT: 6  
DESCRIPTION: SIGNING  
WORKTYPE:

EARLIEST START DATE: MARCH 06, 2023  
LATEST START DATE: OCTOBER 09, 2023  
CONSTRUCTION OFFICE: LIBERAL  
WORKING DAYS: 15

PROJECT NO.: U083-088 KA 3253-01  
COUNTY: SEWARD  
DISTRICT: 6  
DESCRIPTION: GRADING, BRIDGE AND SURFAC  
WORKTYPE:

EARLIEST START DATE: MARCH 06, 2023  
LATEST START DATE: AUGUST 01, 2023  
CONSTRUCTION OFFICE: LIBERAL  
WORKING DAYS: CCD

N = 26

IF YOUR EARLIEST AND LATEST START DATES HAVE THE ASTERISK(S) USE THE BELOW LEGEND;

\*\* THIS PROJECT IS GOVERNED BY SPECIAL PROVISION 15-01012 (SEASONAL LIMITATION). IF THE DISTRICT ENGINEER HAS SPECIFIC SCHEDULING REQUESTS, THEY MAY BE SO STATED (EARLIEST/LATEST STARTING DATES).

\*\*\*AS SOON AS WE HAVE A VALID CONTRACT.