

LETTING DATE: 2022-01-19

PROJECT NO.: U036-007 KA 6391-01 COUNTY: BROWN DISTRICT: 1 DESCRIPTION: SURFACE RECYCLE AND CHIP & WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 30	MAY 02, 2022 AUGUST 15, 2022 HORTON
PROJECT NO.: 043 C 5078-01 COUNTY: JACKSON DISTRICT: 1 DESCRIPTION: GRADING AND BRIDGE WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 100	*** OCTOBER 17, 2022 HORTON
PROJECT NO.: K192-044 KA 6235-01 COUNTY: JEFFERSON DISTRICT: 1 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 40	MAY 16, 2022 JULY 13, 2022 BONNER SPRINGS
PROJECT NO.: U059-044 KA 6338-01 COUNTY: JEFFERSON DISTRICT: 1 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 75	MARCH 14, 2022 APRIL 18, 2022 BONNER SPRINGS
PROJECT NO.: K004-044 KA 6315-01 COUNTY: JEFFERSON DISTRICT: 1 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 75	MARCH 14, 2022 APRIL 18, 2022 BONNER SPRINGS
PROJECT NO.: I035-046 KA 6502-01 COUNTY: JOHNSON DISTRICT: 1 DESCRIPTION: PAVEMENT MARKING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 20	MAY 02, 2022 SEPTEMBER 12, 2022 OLATHE

LETTING DATE: 2022-01-19

PROJECT NO.: K192-052 KA 6238-01  
COUNTY: LEAVENWORTH  
DISTRICT: 1  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: MAY 16, 2022  
LATEST START DATE: JULY 13, 2022  
CONSTRUCTION OFFICE: BONNER SPRINGS  
WORKING DAYS: 40

PROJECT NO.: I035-056 KA 6401-01  
COUNTY: LYON  
DISTRICT: 1  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: APRIL 04, 2022  
LATEST START DATE: JUNE 15, 2022  
CONSTRUCTION OFFICE: EMPORIA  
WORKING DAYS: 85

PROJECT NO.: U050-056 KA 6422-01  
COUNTY: LYON  
DISTRICT: 1  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: APRIL 01, 2022  
LATEST START DATE: JUNE 15, 2022  
CONSTRUCTION OFFICE: EMPORIA  
WORKING DAYS: 85

PROJECT NO.: U050-56 KA 6398-01  
COUNTY: LYON  
DISTRICT: 1  
DESCRIPTION: 3.0 OVERLAY  
WORKTYPE:

EARLIEST START DATE: MAY 16, 2022  
LATEST START DATE: SEPTEMBER 01, 2022  
CONSTRUCTION OFFICE: EMPORIA  
WORKING DAYS: 50

PROJECT NO.: k099-056 KA 6392-01  
COUNTY: LYON  
DISTRICT: 1  
DESCRIPTION: CHIP SEAL  
WORKTYPE:

EARLIEST START DATE: MAY 16, 2022  
LATEST START DATE: SEPTEMBER 01, 2022  
CONSTRUCTION OFFICE: EMPORIA  
WORKING DAYS: 10

PROJECT NO.: U075-070 KA 6395-01  
COUNTY: OSAGE  
DISTRICT: 1  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: JULY 25, 2022  
LATEST START DATE: AUGUST 25, 2022  
CONSTRUCTION OFFICE: EMPORIA  
WORKING DAYS: 35

PROJECT NO.: U075-070 KA 6394-01  
COUNTY: OSAGE  
DISTRICT: 1  
DESCRIPTION: SURFACE RECYCLE AND CHIP SEAL  
WORKTYPE:

EARLIEST START DATE: MAY 02, 2022  
LATEST START DATE: AUGUST 12, 2022  
CONSTRUCTION OFFICE: EMPORIA  
WORKING DAYS: 25

LETTING DATE: 2022-01-19

PROJECT NO.: U075-070 KA 6396-01  
COUNTY: OSAGE  
DISTRICT: 1  
DESCRIPTION: CHIP SEAL  
WORKTYPE:

EARLIEST START DATE: MAY 16, 2022  
LATEST START DATE: SEPTEMBER 01, 2022  
CONSTRUCTION OFFICE: EMPORIA  
WORKING DAYS: 10

PROJECT NO.: 089 TE 0494-01  
COUNTY: SHAWNEE  
DISTRICT: 1  
DESCRIPTION: PEDESTRIAN AND BICYCLE PAT  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: AUGUST 15, 2022  
CONSTRUCTION OFFICE: TOPEKA-GAGE  
WORKING DAYS: 65

PROJECT NO.: 106 KA 6096-01  
COUNTY: STATEWIDE  
DISTRICT: 1  
DESCRIPTION: SIGNING  
WORKTYPE:

EARLIEST START DATE: SEE SPECIAL PROVISION  
LATEST START DATE: SEE SPECIAL PROVISION  
CONSTRUCTION OFFICE: WAMEGO  
WORKING DAYS: CCD

PROJECT NO.: U056-059 KA 5416-01  
COUNTY: MCPHERSON  
DISTRICT: 2  
DESCRIPTION: GRADING AND SURFACING  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: JULY 11, 2022  
CONSTRUCTION OFFICE: MARION  
WORKING DAYS: 85

PROJECT NO.: K041-072 KA 6131-01  
COUNTY: OTTAWA  
DISTRICT: 2  
DESCRIPTION: BRIDGE REPAIR  
WORKTYPE:

EARLIEST START DATE: JUNE 06, 2022  
LATEST START DATE: MAY 01, 2023  
CONSTRUCTION OFFICE: SALINA  
WORKING DAYS: 150

PROJECT NO.: K015-101 KA 3959-01  
COUNTY: WASHINGTON  
DISTRICT: 2  
DESCRIPTION: GRADING, BRIDGE AND SURFAC  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: SEPTEMBER 12, 2022  
CONSTRUCTION OFFICE: JUNCTION CITY  
WORKING DAYS: 185

PROJECT NO.: U040-032 KA 6501-01  
COUNTY: GOVE  
DISTRICT: 3  
DESCRIPTION: PAVEMENT MARKING  
WORKTYPE:

EARLIEST START DATE: APRIL 04, 2022  
LATEST START DATE: SEPTEMBER 12, 2022  
CONSTRUCTION OFFICE: OAKLEY  
WORKING DAYS: 15

LETTING DATE: 2022-01-19

PROJECT NO.: U040-055 KA 3915-01  
COUNTY: LOGAN  
DISTRICT: 3  
DESCRIPTION: GRADING, BRIDGE AND SURFAC  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:  
  
WORKING DAYS: CCD

SEE SPECIAL PROVISION  
SEE SPECIAL PROVISION  
OAKLEY

PROJECT NO.: 055 KA 6500-01  
COUNTY: LOGAN  
DISTRICT: 3  
DESCRIPTION: PAVEMENT MARKING  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:  
  
WORKING DAYS: 15

APRIL 04, 2022  
SEPTEMBER 12, 2022  
OAKLEY

PROJECT NO.: I070-098 KA-5688-01  
COUNTY: TREGO  
DISTRICT: 3  
DESCRIPTION: BRIDGE REPAIR.  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:  
  
WORKING DAYS: 100

MARCH 14, 2022  
JUNE 13, 2022  
HAYS

PROJECT NO.: U054-001 KA 6408-01  
COUNTY: ALLEN  
DISTRICT: 4  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:  
  
WORKING DAYS: 45

\*\*\*  
AUGUST 15, 2022  
IOLA

PROJECT NO.: K099-010 KA 6317-01  
COUNTY: CHAUTAUQUA  
DISTRICT: 4  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:  
  
WORKING DAYS: 35

AUGUST 02, 2022  
AUGUST 29, 2022  
INDEPENDENCE

PROJECT NO.: I035-016 KA 6402-01  
COUNTY: COFFEY  
DISTRICT: 4  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:  
  
WORKING DAYS: 65

\*\*\*  
JULY 11, 2022  
GARNETT

PROJECT NO.: K099-025 KA 6340-01  
COUNTY: ELK  
DISTRICT: 4  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:  
  
WORKING DAYS: 35

AUGUST 02, 2022  
AUGUST 29, 2022  
INDEPENDENCE

LETTING DATE: 2022-01-19

PROJECT NO.: U059-050 KA 6319-01 COUNTY: LABETTE DISTRICT: 4 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 40	*** AUGUST 05, 2022 PITTSBURG
PROJECT NO.: U169-061 KA 6241-01 COUNTY: MIAMI DISTRICT: 4 DESCRIPTION: OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 60	*** JULY 18, 2022 GARNETT
PROJECT NO.: U169-063 KA 6412-01 COUNTY: MONTGOMERY DISTRICT: 4 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 30	*** SEPTEMBER 6, 2022 INDEPENDENCE
PROJECT NO.: U166-063 KA 6411-01 COUNTY: MONTGOMERY DISTRICT: 4 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 30	*** SEPTEMBER 6, 2022 INDEPENDENCE
PROJECT NO.: U054-104 KA 6407-01 COUNTY: WOODSON DISTRICT: 4 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 45	*** AUGUST 15, 2022 IOLA
PROJECT NO.: 106 KA 6358-01 COUNTY: STATEWIDE DISTRICT: 4 DESCRIPTION: SURFACE RECYCLE AND CHIP S WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 25	MAY 01, 2022 AUGUST 29, 2022 IOLA
PROJECT NO.: K042-004 KA 6331-01 COUNTY: BARBER DISTRICT: 5 DESCRIPTION: RECYCLE AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 65	*** JULY 25, 2022 PRATT

LETTING DATE: 2022-01-19

PROJECT NO.: K254-008 KA 5556-01 COUNTY: BUTLER DISTRICT: 5 DESCRIPTION: GRADING AND SURFACING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 45	*** MAY 30, 2022 EL DORADO
PROJECT NO.: K042-048 KA 6332-01 COUNTY: KINGMAN DISTRICT: 5 DESCRIPTION: RECYCLE AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 65	*** JULY 25, 2022 PRATT
PROJECT NO.: K042-076 KA 6330-01 COUNTY: PRATT DISTRICT: 5 DESCRIPTION: RECYCLE AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 65	*** JULY 25, 2022 PRATT
PROJECT NO.: K014-080 KA 3893-01 COUNTY: RICE DISTRICT: 5 DESCRIPTION: GRADING, BRIDGE AND SURFAC WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 190	*** OCTOBER 17, 2022 GREAT BEND
PROJECT NO.: K254-087 KA 5554-01 COUNTY: SEDGWICK DISTRICT: 5 DESCRIPTION: GRADING AND SURFACING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 85	MARCH 21, 2022 MAY 09, 2022 WICHITA-NORTH
PROJECT NO.: U054-087 KA 6088-01 COUNTY: SEDGWICK DISTRICT: 5 DESCRIPTION: GRADING, BRIDGE AND SURFAC WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 130	MARCH 21, 2022 MAY 09, 2022 WICHITA-WEST
PROJECT NO.: U166-096 KA 6430-01 COUNTY: SUMNER DISTRICT: 5 DESCRIPTION: PCCP PATCHING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 190	*** MAY 02, 2022 WINFIELD

LETTING DATE: 2022-01-19

N = 41

IF YOUR EARLIEST AND LATEST START DATES HAVE THE ASTERISK(S) USE THE BELOW LEGEND;

\*\* THIS PROJECT IS GOVERNED BY SPECIAL PROVISION 15-01012 (SEASONAL LIMITATION). IF THE DISTRICT ENGINEER HAS SPECIFIC SCHEDULING REQUESTS, THEY MAY BE SO STATED (EARLIEST/LATEST STARTING DATES).

\*\*\*AS SOON AS WE HAVE A VALID CONTRACT.