

LETTING DATE: 2023-08-23

PROJECT NO.: K238-022 KA 7101-01
COUNTY: DONIPHAN
DISTRICT: 1
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 15

APRIL 15, 2024
SEPTEMBER 02, 2024
HORTON

PROJECT NO.: K010-023 KA 6977-01
COUNTY: DOUGLAS
DISTRICT: 1
DESCRIPTION: SLIDE REPAIRS
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 160

OCTOBER 15, 2023
MARCH 15, 2024
TOPEKA-GAGE

PROJECT NO.: K214-042 KA 7099-01
COUNTY: JACKSON
DISTRICT: 1
DESCRIPTION: CHIP SEAL
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 10

JUNE 01, 2024
SEPTEMBER 30, 2024
HORTON

PROJECT NO.: K016-044 KA 7042-01
COUNTY: JEFFERSON
DISTRICT: 1
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 30

APRIL 29, 2024
JULY 22, 2024
BONNER SPRINGS

PROJECT NO.: I035-056 KA 7142-01
COUNTY: LYON
DISTRICT: 1
DESCRIPTION: PAVEMENT MARKING
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 20

OCTOBER 15, 2023
MAY 15, 2024
EMPORIA

PROJECT NO.: U036-066 KA 3880-01
COUNTY: NEMAHA
DISTRICT: 1
DESCRIPTION: GRADING, BRIDGE AND SURFAC
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 210

JANUARY 08, 2024
HORTON

LETTING DATE: 2023-08-23

PROJECT NO.: K018-081 KA 5469-01 COUNTY: RILEY DISTRICT: 1 DESCRIPTION: GRADING AND SURFACING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: CCD	SEE SPECIAL PROVISION SEE SPECIAL PROVISION WAMEGO
PROJECT NO.: I070-089 KA 7143-01 COUNTY: SHAWNEE DISTRICT: 1 DESCRIPTION: PAVEMENT MARKING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 30	OCTOBER 15, 2023 MARCH 15, 2024 TOPEKA-GAGE
PROJECT NO.: K156-027 KA 7103-01 COUNTY: ELLSWORTH DISTRICT: 2 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 50	MARCH 25, 2024 AUGUST 26, 2024 SALINA
PROJECT NO.: 053 C 5120-01 COUNTY: LINCOLN DISTRICT: 2 DESCRIPTION: SIGNING AND PAVEMENT MARK WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 35	*** AUGUST 12, 2024 SALINA
PROJECT NO.: I135-059 KA 6752-01 COUNTY: MCPHERSON DISTRICT: 2 DESCRIPTION: BRIDGE REPAIR WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 85	*** JULY 08, 2024 MARION
PROJECT NO.: K255-026 KA 7104-01 COUNTY: ELLIS DISTRICT: 3 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 10	*** NOVEMBER 4, 2024 HAYS
PROJECT NO.: U283-033 KA 7105-01 COUNTY: GRAHAM DISTRICT: 3 DESCRIPTION: SURFACE RECYCLE AND CHIP & WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 30	APRIL 29, 2024 JULY 29, 2024 HAYS

LETTING DATE: 2023-08-23

PROJECT NO.: 074 C 5130-01
COUNTY: PHILLIPS
DISTRICT: 3
DESCRIPTION: SIGNING
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: JULY 29, 2024
CONSTRUCTION OFFICE: PHILLIPSBURG
WORKING DAYS: 110

PROJECT NO.: U036-077 KA 5987-01
COUNTY: RAWLINS
DISTRICT: 3
DESCRIPTION: GRADING AND SURFACING
WORKTYPE:

EARLIEST START DATE: APRIL 01, 2024
LATEST START DATE: JULY 29, 2024
CONSTRUCTION OFFICE: ATWOOD
WORKING DAYS: 75

PROJECT NO.: U054-006 KA 6884-01
COUNTY: BOURBON
DISTRICT: 4
DESCRIPTION: LIGHTING
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: MARCH 4, 2024
CONSTRUCTION OFFICE: IOLA
WORKING DAYS: 40

PROJECT NO.: 011 C 5153-01
COUNTY: CHEROKEE
DISTRICT: 4
DESCRIPTION: GRADING, BRIDGE AND SURFAC
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: MARCH 4, 2024
CONSTRUCTION OFFICE: PITTSBURG
WORKING DAYS: 80

PROJECT NO.: I035-016 KA 6901-01
COUNTY: COFFEY
DISTRICT: 4
DESCRIPTION: BRIDGE REPAIR
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: OCTOBER 1, 2023
CONSTRUCTION OFFICE: GARNETT
WORKING DAYS: 40

PROJECT NO.: U075-016 KA 7090-01
COUNTY: COFFEY
DISTRICT: 4
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: APRIL 1, 2024
LATEST START DATE: AUGUST 21, 2024
CONSTRUCTION OFFICE: IOLA
WORKING DAYS: 40

PROJECT NO.: 063 C 5128-01
COUNTY: MONTGOMERY
DISTRICT: 4
DESCRIPTION: GRADING AND SURFACING
WORKTYPE:

EARLIEST START DATE: JUNE 3, 2024
LATEST START DATE: NOVEMBER 4, 2024
CONSTRUCTION OFFICE: INDEPENDENCE
WORKING DAYS: 100

LETTING DATE: 2023-08-23

PROJECT NO.: U075-103 KA 7098-01
COUNTY: WILSON
DISTRICT: 4
DESCRIPTION: CHIP SEAL
WORKTYPE:

EARLIEST START DATE: JUNE 3, 2024
LATEST START DATE: SEPTEMBER 2, 2024
CONSTRUCTION OFFICE: INDEPENDENCE
WORKING DAYS: 15

PROJECT NO.: U075-104 KA 7089-01
COUNTY: WOODSON
DISTRICT: 4
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: APRIL 1, 2024
LATEST START DATE: SEPTEMBER 21, 2024
CONSTRUCTION OFFICE: IOLA
WORKING DAYS: 40

PROJECT NO.: 106 TE 0402-07
COUNTY: STATEWIDE
DISTRICT: 4
DESCRIPTION: PEDESTRIAN & BICYCLE PATHS
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: MARCH 4, 2024
CONSTRUCTION OFFICE: GARNETT
WORKING DAYS: 210

PROJECT NO.: 008 KA 7044-01
COUNTY: BUTLER
DISTRICT: 5
DESCRIPTION: BRIDGE REPAIR
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: NOVEMBER 04, 2024
CONSTRUCTION OFFICE: EL DORADO
WORKING DAYS: 10

PROJECT NO.: 017 C 5129-01
COUNTY: COMANCHE
DISTRICT: 5
DESCRIPTION: GRADING AND SURFACING
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: APRIL 01, 2024
CONSTRUCTION OFFICE: PRATT
WORKING DAYS: 25

PROJECT NO.: U166-018 KA 7092-01
COUNTY: COWLEY
DISTRICT: 5
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: SEPTEMBER 30, 2024
CONSTRUCTION OFFICE: WINFIELD
WORKING DAYS: 35

PROJECT NO.: U050-040 KA 6938-01
COUNTY: HARVEY
DISTRICT: 5
DESCRIPTION: CULVERT REPAIR
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: JULY 01, 2024
CONSTRUCTION OFFICE: EL DORADO
WORKING DAYS: 25

LETTING DATE: 2023-08-23

PROJECT NO.: U054-049 KA 5785-01
COUNTY: KIOWA
DISTRICT: 5
DESCRIPTION: GRADING AND SURFACING
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: MARCH 25, 2024
CONSTRUCTION OFFICE: PRATT
WORKING DAYS: 150

PROJECT NO.: U054-049 KA 5783-01
COUNTY: KIOWA
DISTRICT: 5
DESCRIPTION: GRADING AND SURFACING
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: MARCH 25, 2024
CONSTRUCTION OFFICE: PRATT
WORKING DAYS: 135

PROJECT NO.: 19-73 KA 7093-01
COUNTY: PAWNEE
DISTRICT: 5
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: MAY 05, 2025
CONSTRUCTION OFFICE: GREAT BEND
WORKING DAYS: 35

PROJECT NO.: U054-076 KA 5784-01
COUNTY: PRATT
DISTRICT: 5
DESCRIPTION: GRADING AND SURFACING
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: MARCH 25, 2024
CONSTRUCTION OFFICE: PRATT
WORKING DAYS: 125

PROJECT NO.: K014-080 KA 7041-01
COUNTY: RICE
DISTRICT: 5
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: SEPTEMBER 23, 2024
CONSTRUCTION OFFICE: GREAT BEND
WORKING DAYS: 20

PROJECT NO.: K019-093 KA 7094-01
COUNTY: STAFFORD
DISTRICT: 5
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: MAY 05, 2025
CONSTRUCTION OFFICE: GREAT BEND
WORKING DAYS: 35

PROJECT NO.: U166-096 KA 7091-01
COUNTY: SUMNER
DISTRICT: 5
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: SEPTEMBER 30, 2024
CONSTRUCTION OFFICE: WINFIELD
WORKING DAYS: 35

LETTING DATE: 2023-08-23

PROJECT NO.: K156-028 KA 6440-01
COUNTY: FINNEY
DISTRICT: 6
DESCRIPTION: GRADING AND SURFACING
WORKTYPE:

EARLIEST START DATE: MARCH 05, 2024
LATEST START DATE: JUNE 04, 2024
CONSTRUCTION OFFICE: GARDEN CITY
WORKING DAYS: 115

PROJECT NO.: U054-060 KA 5781-01
COUNTY: MEADE
DISTRICT: 6
DESCRIPTION: GRADING AND SURFACING
WORKTYPE:

EARLIEST START DATE: MARCH 05, 2024
LATEST START DATE: JUNE 25, 2024
CONSTRUCTION OFFICE: LIBERAL
WORKING DAYS: 100

PROJECT NO.: U054-060 KA 5782-01
COUNTY: MEADE
DISTRICT: 6
DESCRIPTION: GRADING AND SURFACING
WORKTYPE:

EARLIEST START DATE: MARCH 05, 2024
LATEST START DATE: MAY 28, 2024
CONSTRUCTION OFFICE: LIBERAL
WORKING DAYS: 120

N = 37

IF YOUR EARLIEST AND LATEST START DATES HAVE THE ASTERISK(S) USE THE BELOW LEGEND;

** THIS PROJECT IS GOVERNED BY SPECIAL PROVISION 15-01012 (SEASONAL LIMITATION). IF THE DISTRICT ENGINEER HAS SPECIFIC SCHEDULING REQUESTS, THEY MAY BE SO STATED (EARLIEST/LATEST STARTING DATES).

***AS SOON AS WE HAVE A VALID CONTRACT.