

LETTING DATE: 2024-10-16

PROJECT NO.: U073-003 KA 7473-01  
COUNTY: ATCHISON  
DISTRICT: 1  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: MARCH 31, 2025  
LATEST START DATE: AUGUST 24, 2026  
CONSTRUCTION OFFICE: HORTON  
  
WORKING DAYS: 40

PROJECT NO.: U059-044 KA 7513-01  
COUNTY: JEFFERSON  
DISTRICT: 1  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: MARCH 10, 2025  
LATEST START DATE: MAY 05, 2025  
CONSTRUCTION OFFICE: BONNER SPRINGS  
  
WORKING DAYS: 95

PROJECT NO.: U040-089 KA 7504-01  
COUNTY: SHAWNEE  
DISTRICT: 1  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: MAY 19, 2025  
LATEST START DATE: MAY 18, 2026  
CONSTRUCTION OFFICE: TOPEKA-GAGE  
  
WORKING DAYS: 15

PROJECT NO.: U024-044 KA 7510-01  
COUNTY: JEFFERSON  
DISTRICT: 1  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: MARCH 10, 2025  
LATEST START DATE: MAY 05, 2025  
CONSTRUCTION OFFICE: BONNER SPRINGS  
  
WORKING DAYS: 95

PROJECT NO.: U075-089 KA 7515-01  
COUNTY: SHAWNEE  
DISTRICT: 1  
DESCRIPTION: HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: MARCH 31, 2025  
LATEST START DATE: MAY 27, 2025  
CONSTRUCTION OFFICE: HORTON  
  
WORKING DAYS: 95

PROJECT NO.: 106 KA 6712-01  
COUNTY: STATEWIDE  
DISTRICT: 1  
DESCRIPTION: INTELLIGENT TRANSPORTATION  
WORKTYPE:

EARLIEST START DATE: SEE SPECIAL PROVISION  
LATEST START DATE: SEE SPECIAL PROVISION  
CONSTRUCTION OFFICE: OLATHE  
  
WORKING DAYS: CCD

LETTING DATE: 2024-10-16

PROJECT NO.: K092-044 KA 7514-01  
COUNTY: JEFFERSON  
DISTRICT: 1  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: MARCH 10, 2025  
LATEST START DATE: JULY 14, 2025  
CONSTRUCTION OFFICE: BONNER SPRINGS  
WORKING DAYS: 35

PROJECT NO.: U024-081 KA 5565-01  
COUNTY: RILEY  
DISTRICT: 1  
DESCRIPTION: GRADING AND SURFACING  
WORKTYPE:

EARLIEST START DATE: SEE SPECIAL PROVISION  
LATEST START DATE: SEE SPECIAL PROVISION  
CONSTRUCTION OFFICE: WAMEGO  
WORKING DAYS: CCD

PROJECT NO.: I070-089 KA 1266-04  
COUNTY: SHAWNEE  
DISTRICT: 1  
DESCRIPTION: GRADING, BRIDGE AND SURFAC  
WORKTYPE:

EARLIEST START DATE: SEE SPECIAL PROVISION  
LATEST START DATE: SEE SPECIAL PROVISION  
CONSTRUCTION OFFICE: TOPEKA-GAGE  
WORKING DAYS: CCD

PROJECT NO.: I670-105 KA 6748-01  
COUNTY: WYANDOTTE  
DISTRICT: 1  
DESCRIPTION: BRIDGE REPAIR  
WORKTYPE:

EARLIEST START DATE: SEE SPECIAL PROVISION  
LATEST START DATE: SEE SPECIAL PROVISION  
CONSTRUCTION OFFICE: BONNER SPRINGS  
WORKING DAYS: CCD

PROJECT NO.: U073-003 KA 3890-01  
COUNTY: ATCHISON  
DISTRICT: 1  
DESCRIPTION: GRADING, BRIDGE AND SURFAC  
WORKTYPE:

EARLIEST START DATE: JANUARY 06, 2025  
LATEST START DATE: MAY 05, 2025  
CONSTRUCTION OFFICE: HORTON  
WORKING DAYS: 30

PROJECT NO.: 105 N 0779-01  
COUNTY: WYANDOTTE  
DISTRICT: 1  
DESCRIPTION: PEDESTRIAN AND BICYCLE PAT  
WORKTYPE:

EARLIEST START DATE: MARCH 10, 2025  
LATEST START DATE: JULY 07, 2025  
CONSTRUCTION OFFICE: BONNER SPRINGS  
WORKING DAYS: 60

PROJECT NO.: U036-007 KA 6450-01  
COUNTY: BROWN  
DISTRICT: 1  
DESCRIPTION: GRADING AND SURFACING  
WORKTYPE:

EARLIEST START DATE: FEBRUARY 10, 2025  
LATEST START DATE: MAY 12, 2025  
CONSTRUCTION OFFICE:  
WORKING DAYS: 110

LETTING DATE: 2024-10-16

PROJECT NO.: 052 N 0773-01  
COUNTY: LEAVENWORTH  
DISTRICT: 1  
DESCRIPTION: PEDESTRIAN AND BICYCLE PAT  
WORKTYPE:

EARLIEST START DATE: MARCH 10, 2025  
LATEST START DATE: JUNE 16, 2025  
CONSTRUCTION OFFICE: BONNER SPRINGS  
WORKING DAYS: 70

PROJECT NO.: 081 TE 0525-01  
COUNTY: RILEY  
DISTRICT: 1  
DESCRIPTION: PEDESTRIAN & BICYCLE PATHS  
WORKTYPE:

EARLIEST START DATE: SEE SPECIAL PROVISION  
LATEST START DATE: SEE SPECIAL PROVISION  
CONSTRUCTION OFFICE: WAMEGO  
WORKING DAYS: CCD

PROJECT NO.: K082-081 KA 7468-01  
COUNTY: RILEY  
DISTRICT: 1  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: APRIL 21, 2025  
LATEST START DATE: SEPTEMBER 29, 2025  
CONSTRUCTION OFFICE: WAMEGO  
WORKING DAYS: 25

PROJECT NO.: U073-007 KA 7474-01  
COUNTY: BROWN  
DISTRICT: 1  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: MARCH 31, 2025  
LATEST START DATE: AUGUST 24, 2026  
CONSTRUCTION OFFICE: HORTON  
WORKING DAYS: 40

PROJECT NO.: 105 N 0781-01  
COUNTY: WYANDOTTE  
DISTRICT: 1  
DESCRIPTION: PEDESTRIAN AND BICYCLE PAT  
WORKTYPE:

EARLIEST START DATE: MARCH 10, 2025  
LATEST START DATE: JULY 07, 2025  
CONSTRUCTION OFFICE: BONNER SPRINGS  
WORKING DAYS: 45

PROJECT NO.: U075-043 KA 7516-01  
COUNTY: JACKSON  
DISTRICT: 1  
DESCRIPTION: HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: MARCH 31, 2025  
LATEST START DATE: MAY 27, 2025  
CONSTRUCTION OFFICE: HORTON  
WORKING DAYS: 95

PROJECT NO.: U024-081 KA 5564-01  
COUNTY: RILEY  
DISTRICT: 1  
DESCRIPTION: GRADING AND SURFACING  
WORKTYPE:

EARLIEST START DATE: SEE SPECIAL PROVISION  
LATEST START DATE: SEE SPECIAL PROVISION  
CONSTRUCTION OFFICE: WAMEGO  
WORKING DAYS: CCD

LETTING DATE: 2024-10-16

PROJECT NO.: I670-105 KA 6745-01  
COUNTY: WYANDOTTE  
DISTRICT: 1  
DESCRIPTION: BRIDGE REPAIR  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:  
  
WORKING DAYS: CCD

SEE SPECIAL PROVISION  
SEE SPECIAL PROVISION  
BONNER SPRINGS

PROJECT NO.: U159-044 KA 7475-01  
COUNTY: JEFFERSON  
DISTRICT: 1  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:  
  
WORKING DAYS: 25

MARCH 10, 2025  
JUNE 02, 2025  
BONNER SPRINGS

PROJECT NO.: I070-105 KA 6768-01  
COUNTY: WYANDOTTE  
DISTRICT: 1  
DESCRIPTION: BRIDGE REPAIR  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:  
  
WORKING DAYS: CCD

SEE SPECIAL PROVISION  
SEE SPECIAL PROVISION  
BONNER SPRINGS

PROJECT NO.: U024-023 KA 7512-01  
COUNTY: DOUGLAS  
DISTRICT: 1  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:  
  
WORKING DAYS: 95

MARCH 10, 2025  
MAY 05, 2025  
BONNER SPRINGS

PROJECT NO.: K106-072 KA 7489-01  
COUNTY: OTTAWA  
DISTRICT: 2  
DESCRIPTION: SURFACE RECYCLE  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:  
  
WORKING DAYS: 15

\*\*\*  
SEPTEMBER 01, 2025  
SALINA

PROJECT NO.: U077-057 KA 7490-01  
COUNTY: MARION  
DISTRICT: 2  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:  
  
WORKING DAYS: 55

\*\*\*  
AUGUST 25, 2025  
MARION

PROJECT NO.: K106-072 KA 6725-01  
COUNTY: OTTAWA  
DISTRICT: 2  
DESCRIPTION: BRIDGE REPAIR  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:  
  
WORKING DAYS: 75

MARCH 03, 2025  
AUGUST 04, 2025  
SALINA

LETTING DATE: 2024-10-16

PROJECT NO.: 072 C 5223-01  
COUNTY: OTTAWA  
DISTRICT: 2  
DESCRIPTION: GRADING, BRIDGE AND SURFAC  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: OCTOBER 27, 2025  
CONSTRUCTION OFFICE: SALINA  
WORKING DAYS: 85

PROJECT NO.: 009 C 5219-01  
COUNTY: CHASE  
DISTRICT: 2  
DESCRIPTION: GRADING AND BRIDGE  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: JUNE 23, 2025  
CONSTRUCTION OFFICE: MARION  
WORKING DAYS: 125

PROJECT NO.: U050-057 KA 7491-01  
COUNTY: MARION  
DISTRICT: 2  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: AUGUST 25, 2025  
CONSTRUCTION OFFICE: MARION  
WORKING DAYS: 55

PROJECT NO.: I070-097 KA 7445-01  
COUNTY: THOMAS  
DISTRICT: 3  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: JULY 21, 2025  
CONSTRUCTION OFFICE: OAKLEY  
WORKING DAYS: 80

PROJECT NO.: U024-071 KA 7476-01  
COUNTY: OSBORNE  
DISTRICT: 3  
DESCRIPTION: ULTRATHIN BONDED ASPHALT &  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: JUNE 15, 2026  
CONSTRUCTION OFFICE: PHILLIPSBURG  
WORKING DAYS: 30

PROJECT NO.: 026 C 5221-01  
COUNTY: ELLIS  
DISTRICT: 3  
DESCRIPTION: GRADING AND BRIDGE  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: SEPTEMBER 15, 2025  
CONSTRUCTION OFFICE: HAYS  
WORKING DAYS: 95

PROJECT NO.: U281-092 KA 7481-01  
COUNTY: SMITH  
DISTRICT: 3  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: JUNE 15, 2026  
CONSTRUCTION OFFICE: PHILLIPSBURG  
WORKING DAYS: 40

LETTING DATE: 2024-10-16

PROJECT NO.: 071 C 5233-01  
COUNTY: OSBORNE  
DISTRICT: 3  
DESCRIPTION: GRADING AND BRIDGE  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: SEPTEMBER 15, 2025  
CONSTRUCTION OFFICE: PHILLIPSBURG  
WORKING DAYS: 60

PROJECT NO.: U281-071 KA 7480-01  
COUNTY: OSBORNE  
DISTRICT: 3  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: JUNE 15, 2026  
CONSTRUCTION OFFICE: PHILLIPSBURG  
WORKING DAYS: 40

PROJECT NO.: U069-006 KA 6967-01  
COUNTY: BOURBON  
DISTRICT: 4  
DESCRIPTION: BRIDGE REPAIR  
WORKTYPE:

EARLIEST START DATE: MAY 19, 2025  
LATEST START DATE: JUNE 09, 2025  
CONSTRUCTION OFFICE: IOLA  
WORKING DAYS: 100

PROJECT NO.: U169-030 KA 7482-01  
COUNTY: FRANKLIN  
DISTRICT: 4  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: MARCH 31, 2025  
LATEST START DATE: JUNE 16, 2025  
CONSTRUCTION OFFICE: GARNETT  
WORKING DAYS: 25

PROJECT NO.: U169-061 KA 7483-01  
COUNTY: MIAMI  
DISTRICT: 4  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: MARCH 31, 2025  
LATEST START DATE: JUNE 16, 2025  
CONSTRUCTION OFFICE: GARNETT  
WORKING DAYS: 25

PROJECT NO.: U166-063 KA 6466-01  
COUNTY: MONTGOMERY  
DISTRICT: 4  
DESCRIPTION: GUARDRAIL  
WORKTYPE:

EARLIEST START DATE: JANUARY 02, 2025  
LATEST START DATE: MAY 05, 2025  
CONSTRUCTION OFFICE: INDEPENDENCE  
WORKING DAYS: 105

PROJECT NO.: 011 TE 0510-01  
COUNTY: CHEROKEE  
DISTRICT: 4  
DESCRIPTION: PEDESTRIAN AND BICYCLE PAT  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: JUNE 02, 2025  
CONSTRUCTION OFFICE: PITTSBURG  
WORKING DAYS: 45

LETTING DATE: 2024-10-16

PROJECT NO.: K003-006 KA 5711-01  
COUNTY: BOURBON  
DISTRICT: 4  
DESCRIPTION: GRADING, BRIDGE AND SURFAC  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:  
  
WORKING DAYS: 160

\*\*\*  
MARCH 03, 2025  
IOLA

PROJECT NO.: U075-016 KA 7486-01  
COUNTY: COFFEY  
DISTRICT: 4  
DESCRIPTION: CHIP SEAL  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:  
  
WORKING DAYS: 15

JUNE 02, 2025  
AUGUST 25, 2025  
IOLA

PROJECT NO.: U075-104 KA 7487-01  
COUNTY: WOODSON  
DISTRICT: 4  
DESCRIPTION: CHIP SEAL  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:  
  
WORKING DAYS: 15

JUNE 02, 2025  
AUGUST 25, 2025  
IOLA

PROJECT NO.: U160-025 KA 6969-01  
COUNTY: ELK  
DISTRICT: 4  
DESCRIPTION: BRIDGE REPAIR  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:  
  
WORKING DAYS: 110

FEBRUARY 24, 2025  
APRIL 07, 2025  
INDEPENDENCE

PROJECT NO.: 063 C 5226-01  
COUNTY: MONTGOMERY  
DISTRICT: 4  
DESCRIPTION: GRADING, BRIDGE AND SURFAC  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:  
  
WORKING DAYS: 125

JANUARY 02, 2025  
JULY 01, 2025  
INDEPENDENCE

PROJECT NO.: K002-048 KA 7397-01  
COUNTY: KINGMAN  
DISTRICT: 5  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:  
  
WORKING DAYS: 35

APRIL 07, 2025  
APRIL 13, 2026  
WINFIELD

PROJECT NO.: U183-073 KA 7380-01  
COUNTY: PAWNEE  
DISTRICT: 5  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:  
  
WORKING DAYS: 30

\*\*\*  
SEPTEMBER 03, 2025  
GREAT BEND

LETTING DATE: 2024-10-16

PROJECT NO.: 018 TE 0471-01  
COUNTY: COWLEY  
DISTRICT: 5  
DESCRIPTION: PEDESTRIAN AND BICYCLE PAT  
WORKTYPE:

EARLIEST START DATE: MAY 03, 2025  
LATEST START DATE: JUNE 25, 2025  
CONSTRUCTION OFFICE: WINFIELD  
WORKING DAYS: 80

PROJECT NO.: K049-096 KA 7378-01  
COUNTY: SUMNER  
DISTRICT: 5  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: APRIL 07, 2025  
LATEST START DATE: APRIL 13, 2026  
CONSTRUCTION OFFICE: WINFIELD  
WORKING DAYS: 40

PROJECT NO.: 078 C 5229-01  
COUNTY: RENO  
DISTRICT: 5  
DESCRIPTION: GRADING AND BRIDGE  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: JUNE 15, 2025  
CONSTRUCTION OFFICE: HUTCHINSON  
WORKING DAYS: 105

PROJECT NO.: K002-039 KA 7396-01  
COUNTY: HARPER  
DISTRICT: 5  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: APRIL 07, 2025  
LATEST START DATE: APRIL 13, 2026  
CONSTRUCTION OFFICE: WINFIELD  
WORKING DAYS: 35

PROJECT NO.: K002-096 KA 7398-01  
COUNTY: SUMNER  
DISTRICT: 5  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: APRIL 07, 2025  
LATEST START DATE: APRIL 13, 2026  
CONSTRUCTION OFFICE: WINFIELD  
WORKING DAYS: 35

PROJECT NO.: K096-083 KA 7488-01  
COUNTY: RUSH  
DISTRICT: 5  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: AUGUST 25, 2025  
CONSTRUCTION OFFICE: GREAT BEND  
WORKING DAYS: 35

PROJECT NO.: U081-096 KA 5768-01  
COUNTY: SUMNER  
DISTRICT: 5  
DESCRIPTION: GRADING, BRIDGE AND SURFAC  
WORKTYPE:

EARLIEST START DATE: MARCH 03, 2025  
LATEST START DATE: MAY 14, 2025  
CONSTRUCTION OFFICE: WINFIELD  
WORKING DAYS: 110



LETTING DATE: 2024-10-16

PROJECT NO.: U050-040 KA 7460-01  
COUNTY: HARVEY  
DISTRICT: 5  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:

MARCH 31, 2025  
SEPTEMBER 29, 2025  
EL DORADO

WORKING DAYS: 35

PROJECT NO.: K042-048 KA 7395-01  
COUNTY: KINGMAN  
DISTRICT: 5  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:

\*\*\*  
APRIL 13, 2026  
PRATT

WORKING DAYS: 40

PROJECT NO.: K042-096 KA 7394-01  
COUNTY: SUMNER  
DISTRICT: 5  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:

\*\*\*  
APRIL 13, 2026  
PRATT

WORKING DAYS: 40

PROJECT NO.: K049-087 KA 7379-01  
COUNTY: SEDGWICK  
DISTRICT: 5  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:

APRIL 07, 2025  
APRIL 13, 2026  
WINFIELD

WORKING DAYS: 40

PROJECT NO.: U083-041 KA 1008-02  
COUNTY: HASKELL  
DISTRICT: 6  
DESCRIPTION: GRADING AND SURFACING  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:

\*\*\*  
MARCH 03, 2025  
LIBERAL

WORKING DAYS: 220

PROJECT NO.: K025-095 KA 7498-01  
COUNTY: STEVENS  
DISTRICT: 6  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:

MARCH 31, 2025  
AUGUST 25, 2025  
LIBERAL

WORKING DAYS: 55

PROJECT NO.: U054-088 KA 7501-01  
COUNTY: SEWARD  
DISTRICT: 6  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:

MARCH 31, 2025  
OCTOBER 06, 2025  
LIBERAL

WORKING DAYS: 25

LETTING DATE: 2024-10-16

PROJECT NO.: U054-060 KA 7558-01  
COUNTY: MEADE  
DISTRICT: 6  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:  
WORKING DAYS: 25

MARCH 31, 2025  
OCTOBER 06, 2025  
LIBERAL

PROJECT NO.: U056-095 KA 7497-01  
COUNTY: STEVENS  
DISTRICT: 6  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:  
WORKING DAYS: 55

MARCH 31, 2025  
AUGUST 25, 2025  
LIBERAL

PROJECT NO.: K025-034 KA 7499-01  
COUNTY: GRANT  
DISTRICT: 6  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:  
WORKING DAYS: 55

MARCH 31, 2025  
AUGUST 25, 2025  
LIBERAL

PROJECT NO.: U083-041 KA 7500-01  
COUNTY: HASKELL  
DISTRICT: 6  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE:  
LATEST START DATE:  
CONSTRUCTION OFFICE:  
WORKING DAYS: 20

MARCH 31, 2025  
OCTOBER 13, 2025  
LIBERAL

N = 66

IF YOUR EARLIEST AND LATEST START DATES HAVE THE ASTERISK(S) USE THE BELOW LEGEND;

\*\* THIS PROJECT IS GOVERNED BY SPECIAL PROVISION 15-01012 (SEASONAL LIMITATION). IF THE DISTRICT ENGINEER HAS SPECIFIC SCHEDULING REQUESTS, THEY MAY BE SO STATED (EARLIEST/LATEST STARTING DATES).

\*\*\*AS SOON AS WE HAVE A VALID CONTRACT.