

LETTING DATE: 2024-04-17

PROJECT NO.: 023 TE 0517-01	EARLIEST START DATE:	***
COUNTY: DOUGLAS	LATEST START DATE:	JULY 15, 2024
DISTRICT: 1	CONSTRUCTION OFFICE:	TOPEKA-GAGE
DESCRIPTION: PEDESTRIAN AND BICYCLE PAT		
WORKTYPE:	WORKING DAYS: 75	
PROJECT NO.: 066 C 5195-01	EARLIEST START DATE:	***
COUNTY: NEMAHA	LATEST START DATE:	AUGUST 05, 2024
DISTRICT: 1	CONSTRUCTION OFFICE:	HORTON
DESCRIPTION: SIGNING		
WORKTYPE:	WORKING DAYS: 105	
PROJECT NO.: 081 TE 0525-01	EARLIEST START DATE:	***
COUNTY: RILEY	LATEST START DATE:	JUNE 10, 2024
DISTRICT: 1	CONSTRUCTION OFFICE:	WAMEGO
DESCRIPTION: PEDESTRIAN & BICYCLE PATHS		
WORKTYPE:	WORKING DAYS: 90	
PROJECT NO.: K232-027 KA 5724-01	EARLIEST START DATE:	***
COUNTY: ELLSWORTH	LATEST START DATE:	JUNE 09, 2025
DISTRICT: 2	CONSTRUCTION OFFICE:	SALINA
DESCRIPTION: GRADING, BRIDGE AND SURFAC		
WORKTYPE:	WORKING DAYS: 85	
PROJECT NO.: 064 U 2402-02	EARLIEST START DATE:	MAY 30, 2024
COUNTY: MORRIS	LATEST START DATE:	SEPTEMBER 02, 2024
DISTRICT: 2	CONSTRUCTION OFFICE:	MARION
DESCRIPTION: PEDESTRIAN AND BICYCLE PAT		
WORKTYPE:	WORKING DAYS: 85	
PROJECT NO.: I070-091 KA 7200-01	EARLIEST START DATE:	***
COUNTY: SHERMAN	LATEST START DATE:	MAY 19, 2025
DISTRICT: 3	CONSTRUCTION OFFICE:	ATWOOD
DESCRIPTION: MILLING AND HMA OVERLAY		
WORKTYPE:	WORKING DAYS: 45	

LETTING DATE: 2024-04-17

PROJECT NO.: U24B-091 KA 7106-01  
COUNTY: SHERMAN  
DISTRICT: 3  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: OCTOBER 20, 2025  
CONSTRUCTION OFFICE: ATWOOD  
WORKING DAYS: 15

PROJECT NO.: U069-011 KA 7308-01  
COUNTY: CHEROKEE  
DISTRICT: 4  
DESCRIPTION: PAVEMENT MARKING  
WORKTYPE:

EARLIEST START DATE: MAY 01, 2024  
LATEST START DATE: JUNE 29, 2024  
CONSTRUCTION OFFICE: GARNETT  
WORKING DAYS: 50

PROJECT NO.: I035-030 KA 6536-01  
COUNTY: FRANKLIN  
DISTRICT: 4  
DESCRIPTION: CULVERT REPAIR  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: APRIL 07, 2025  
CONSTRUCTION OFFICE: GARNETT  
WORKING DAYS: 60

PROJECT NO.: 037 C 5197-01  
COUNTY: GREENWOOD  
DISTRICT: 4  
DESCRIPTION: SIGNING  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: MARCH 03, 2025  
CONSTRUCTION OFFICE: IOLA  
WORKING DAYS: 100

PROJECT NO.: U059-050 KA 7307-01  
COUNTY: LABETTE  
DISTRICT: 4  
DESCRIPTION: PAVEMENT MARKING  
WORKTYPE:

EARLIEST START DATE: MAY 01, 2024  
LATEST START DATE: JUNE 29, 2024  
CONSTRUCTION OFFICE: PITTSBURG  
WORKING DAYS: 50

PROJECT NO.: 054 C 5081-01  
COUNTY: LINN  
DISTRICT: 4  
DESCRIPTION: GRADING AND BRIDGE  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: MAY 05, 2025  
CONSTRUCTION OFFICE: GARNETT  
WORKING DAYS: 100

PROJECT NO.: K068-061 KA 7306-01  
COUNTY: MIAMI  
DISTRICT: 4  
DESCRIPTION: PAVEMENT MARKING  
WORKTYPE:

EARLIEST START DATE: MAY 01, 2024  
LATEST START DATE: JUNE 29, 2024  
CONSTRUCTION OFFICE: PITTSBURG  
WORKING DAYS: 50

LETTING DATE: 2024-04-17

PROJECT NO.: U400-103 KA 7309-01 COUNTY: WILSON DISTRICT: 4 DESCRIPTION: PAVEMENT MARKING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 50	MAY 01, 2024 JUNE 29, 2024 PITTSBURG
PROJECT NO.: K039-103 KA 6728-01 COUNTY: WILSON DISTRICT: 4 DESCRIPTION: BRIDGE REPAIR WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 90	*** JULY 08, 2024 INDEPENDENCE
PROJECT NO.: K900-008 KA 6765-01 COUNTY: BUTLER DISTRICT: 5 DESCRIPTION: BRIDGE REPAIR WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 25	*** SEPTEMBER 16, 2024 EL DORADO
PROJECT NO.: U183-049 KA 6945-01 COUNTY: KIOWA DISTRICT: 5 DESCRIPTION: BRIDGE REPAIR WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 155	*** JULY 29, 2024 PRATT
PROJECT NO.: I235-087 KA 6771-01 COUNTY: SEDGWICK DISTRICT: 5 DESCRIPTION: BRIDGE REPAIR WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 30	*** SEPTEMBER 23, 2024 WICHITA WEST
PROJECT NO.: I135-087 KA 6769-01 COUNTY: SEDGWICK DISTRICT: 5 DESCRIPTION: BRIDGE REPAIR WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 135	*** JUNE 10, 2024 WICHITA HILLSIDE
PROJECT NO.: 106 KA 6262-01 COUNTY: STATEWIDE DISTRICT: 5 DESCRIPTION: SIGNING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 125	*** JUNE 10, 2024 WICHITA WEST

LETTING DATE: 2024-04-17

PROJECT NO.: K096-051 KA 6607-02  
COUNTY: LANE  
DISTRICT: 6  
DESCRIPTION: GUARDRAIL  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: OCTOBER 07, 2024  
CONSTRUCTION OFFICE: GARDEN CITY  
WORKING DAYS: 15

PROJECT NO.: K096-068 KA 7107-01  
COUNTY: NESS  
DISTRICT: 6  
DESCRIPTION: MILLING AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: APRIL 01, 2025  
CONSTRUCTION OFFICE: DODGE CITY  
WORKING DAYS: 35

N = 22

IF YOUR EARLIEST AND LATEST START DATES HAVE THE ASTERISK(S) USE THE BELOW LEGEND;

\*\* THIS PROJECT IS GOVERNED BY SPECIAL PROVISION 15-01012 (SEASONAL LIMITATION). IF THE DISTRICT ENGINEER HAS SPECIFIC SCHEDULING REQUESTS, THEY MAY BE SO STATED (EARLIEST/LATEST STARTING DATES).

\*\*\*AS SOON AS WE HAVE A VALID CONTRACT.