

LETTING DATE: 2024-06-20

PROJECT NO.: 003 TE 0537-01
COUNTY: ATCHISON
DISTRICT: 1
DESCRIPTION: PEDESTRIAN & BICYCLE PATHS
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: MARCH 03, 2025
CONSTRUCTION OFFICE: HORTON

WORKING DAYS: 95

PROJECT NO.: U040-023 KA 3634-03
COUNTY: DOUGLAS
DISTRICT: 1
DESCRIPTION: GRADING, BRIDGE AND SURFAC
WORKTYPE:

EARLIEST START DATE: SEE SPECIAL PROVISION
LATEST START DATE: SEE SPECIAL PROVISION
CONSTRUCTION OFFICE: TOPEKA-GAGE

WORKING DAYS: CCD

PROJECT NO.: K092-044 KA 7353-01
COUNTY: JEFFERSON
DISTRICT: 1
DESCRIPTION: CRACK REPAIR (ASPHALT)
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: SEPTEMBER 16, 2024
CONSTRUCTION OFFICE: BONNER SPRINGS

WORKING DAYS: 30

PROJECT NO.: U059-044 KA 7333-01
COUNTY: JEFFERSON
DISTRICT: 1
DESCRIPTION: CRACK REPAIR (ASPHALT)
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: SEPTEMBER 16, 2024
CONSTRUCTION OFFICE: BONNER SPRINGS

WORKING DAYS: 30

PROJECT NO.: K004-044 KA 7354-01
COUNTY: JEFFERSON
DISTRICT: 1
DESCRIPTION: CRACK REPAIR (ASPHALT)
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: SEPTEMBER 16, 2024
CONSTRUCTION OFFICE: BONNER SPRINGS

WORKING DAYS: 30

PROJECT NO.: K007-046 KA 6797-01
COUNTY: JOHNSON
DISTRICT: 1
DESCRIPTION: BRIDGE REPAIR
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: AUGUST 05, 2024
CONSTRUCTION OFFICE: OLATHE

WORKING DAYS: 55

LETTING DATE: 2024-06-20

PROJECT NO.: K009-066 KA 6439-01
COUNTY: NEMAHA
DISTRICT: 1
DESCRIPTION: GRADING AND SURFACING
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: MARCH 03, 2025
CONSTRUCTION OFFICE: HORTON
WORKING DAYS: 90

PROJECT NO.: U024-089 KA 7340-01
COUNTY: SHAWNEE
DISTRICT: 1
DESCRIPTION: CRACK SEAL (ASPHALT)
WORKTYPE:

EARLIEST START DATE: SEPTEMBER 03, 2024
LATEST START DATE: APRIL 07, 2025
CONSTRUCTION OFFICE: TOPEKA-GAGE
WORKING DAYS: 20

PROJECT NO.: I070-089 KA 7350-01
COUNTY: SHAWNEE
DISTRICT: 1
DESCRIPTION: PAVEMENT MARKING
WORKTYPE:

EARLIEST START DATE: AUGUST 05, 2024
LATEST START DATE: MAY 05, 2025
CONSTRUCTION OFFICE: TOPEKA-GAGE
WORKING DAYS: 15

PROJECT NO.: 105 N 0739-01
COUNTY: WYANDOTTE
DISTRICT: 1
DESCRIPTION: GRADING & SURFACING
WORKTYPE:

EARLIEST START DATE: SEE SPECIAL PROVISION
LATEST START DATE: SEE SPECIAL PROVISION
CONSTRUCTION OFFICE: BONNER SPRINGS
WORKING DAYS: CCD

PROJECT NO.: K032-106 KA 7355-01
COUNTY: STATEWIDE
DISTRICT: 1
DESCRIPTION: CRACK REPAIR (ASPHALT)
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: SEPTEMBER 16, 2024
CONSTRUCTION OFFICE: BONNER SPRINGS
WORKING DAYS: 20

PROJECT NO.: 106 KA 7335-01
COUNTY: STATEWIDE
DISTRICT: 1
DESCRIPTION: CRACK SEAL (ASPHALT)
WORKTYPE:

EARLIEST START DATE: SEPTEMBER 03, 2024
LATEST START DATE: APRIL 07, 2025
CONSTRUCTION OFFICE: TOPEKA-GAGE
WORKING DAYS: 30

PROJECT NO.: I070-027 KA 7231-01
COUNTY: ELLSWORTH
DISTRICT: 2
DESCRIPTION: LIGHTING
WORKTYPE:

EARLIEST START DATE: JULY 15, 2024
LATEST START DATE: JUNE 02, 2025
CONSTRUCTION OFFICE: SALINA
WORKING DAYS: 45

LETTING DATE: 2024-06-20

PROJECT NO.: U056-057 KA 7349-01
COUNTY: MARION
DISTRICT: 2
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: OCTOBER 21, 2024
CONSTRUCTION OFFICE: MARION
WORKING DAYS: 15

PROJECT NO.: U024-082 KA 5754-01
COUNTY: ROOKS
DISTRICT: 3
DESCRIPTION: GRADING, BRIDGE AND SURFAC
WORKTYPE:

EARLIEST START DATE: SEE SPECIAL PROVISION
LATEST START DATE: SEE SPECIAL PROVISION
CONSTRUCTION OFFICE: PHILLIPSBURG
WORKING DAYS: CCD

PROJECT NO.: K023-090 KA 6019-01
COUNTY: SHERIDAN
DISTRICT: 3
DESCRIPTION: GRADING, BRIDGE AND SURFAC
WORKTYPE:

EARLIEST START DATE: SEE SPECIAL PROVISION
LATEST START DATE: SEE SPECIAL PROVISION
CONSTRUCTION OFFICE: OAKLEY
WORKING DAYS: CCD

PROJECT NO.: U069-011 KA 7308-01
COUNTY: CHEROKEE
DISTRICT: 4
DESCRIPTION: PAVEMENT MARKING
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: MAY 05, 2025
CONSTRUCTION OFFICE: PITTSBURG
WORKING DAYS: 10

PROJECT NO.: U054-037 KA 7068-01
COUNTY: GREENWOOD
DISTRICT: 4
DESCRIPTION: BRIDGE REPAIR
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: OCTOBER 01, 2024
CONSTRUCTION OFFICE: IOLA
WORKING DAYS: 30

PROJECT NO.: U059-050 KA 7307-01
COUNTY: LABETTE
DISTRICT: 4
DESCRIPTION: PAVEMENT MARKING
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: MAY 05, 2025
CONSTRUCTION OFFICE: PITTSBURG
WORKING DAYS: 15

PROJECT NO.: U069-054 KA 6735-01
COUNTY: LINN
DISTRICT: 4
DESCRIPTION: BRIDGE REPAIR
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: MARCH 03, 2025
CONSTRUCTION OFFICE: GARNETT
WORKING DAYS: 65

LETTING DATE: 2024-06-20

PROJECT NO.: K068-061 KA 7306-01
COUNTY: MIAMI
DISTRICT: 4
DESCRIPTION: PAVEMENT MARKING
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: MAY 05, 2025
CONSTRUCTION OFFICE: GARNETT
WORKING DAYS: 10

PROJECT NO.: U400-103 KA 7309-01
COUNTY: WILSON
DISTRICT: 4
DESCRIPTION: PAVEMENT MARKING
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: MAY 05, 2025
CONSTRUCTION OFFICE: INDEPENDENCE
WORKING DAYS: 20

PROJECT NO.: K039-103 KA 6728-01
COUNTY: WILSON
DISTRICT: 4
DESCRIPTION: BRIDGE REPAIR
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: MAY 19, 2025
CONSTRUCTION OFFICE: INDEPENDENCE
WORKING DAYS: 90

PROJECT NO.: K004-005 KA 7320-01
COUNTY: BARTON
DISTRICT: 5
DESCRIPTION: PAVEMENT MARKING
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: APRIL 14, 2025
CONSTRUCTION OFFICE: GREAT BEND
WORKING DAYS: 15

PROJECT NO.: K004-005 KA 7321-01
COUNTY: BARTON
DISTRICT: 5
DESCRIPTION: PAVEMENT MARKING
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: APRIL 14, 2025
CONSTRUCTION OFFICE: GREAT BEND
WORKING DAYS: 15

PROJECT NO.: U281-005 KA 7319-01
COUNTY: BARTON
DISTRICT: 5
DESCRIPTION: PAVEMENT MARKING
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: APRIL 14, 2025
CONSTRUCTION OFFICE: GREAT BEND
WORKING DAYS: 15

PROJECT NO.: 008 C 5218-01
COUNTY: BUTLER
DISTRICT: 5
DESCRIPTION: GRADING, BRIDGE & SURFACIN
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: JANUARY 06, 2025
CONSTRUCTION OFFICE: ELDORADO
WORKING DAYS: 90

LETTING DATE: 2024-06-20

PROJECT NO.: I135-040 KA 0052-01 COUNTY: HARVEY DISTRICT: 5 DESCRIPTION: GRADING, BRIDGE AND SURFAC WORKTYPE: GRBRS	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: CCD	SEE SPECIAL PROVISION SEE SPECIAL PROVISION EL DORADO
PROJECT NO.: K014-080 KA 7322-01 COUNTY: RICE DISTRICT: 5 DESCRIPTION: PAVEMENT MARKING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 15	*** OCTOBER 28, 2024 GREAT BEND
PROJECT NO.: K004-083 KA 7318-01 COUNTY: RUSH DISTRICT: 5 DESCRIPTION: PAVEMENT MARKING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 15	*** APRIL 14, 2025 GREAT BEND
PROJECT NO.: U160-096 KA 6941-01 COUNTY: SUMNER DISTRICT: 5 DESCRIPTION: BRIDGE REPAIR WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 110	*** MAY 30, 2025 WINFIELD
PROJECT NO.: 106 KA 6863-01 COUNTY: STATEWIDE DISTRICT: 5 DESCRIPTION: SIGNING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 165	*** MARCH 10, 2025 WICHITA-HILLSIDE
PROJECT NO.: U056-095 TE 9605-01 COUNTY: STEVENS DISTRICT: 6 DESCRIPTION: PEDESTRIAN & BICYCLE PATHS WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 70	*** MARCH 31, 2025 LIBERAL

N = 33

IF YOUR EARLIEST AND LATEST START DATES HAVE THE ASTERISK(S) USE THE BELOW LEGEND;

** THIS PROJECT IS GOVERNED BY SPECIAL PROVISION 15-01012 (SEASONAL LIMITATION). IF THE DISTRICT ENGINEER HAS SPECIFIC SCHEDULING REQUESTS, THEY MAY BE SO STATED (EARLIEST/LATEST STARTING DATES).

***AS SOON AS WE HAVE A VALID CONTRACT.