

LETTING DATE: 2021-03-17

PROJECT NO.: K010-046 KA 5774-01 COUNTY: JOHNSON DISTRICT: 1 DESCRIPTION: GRADING, BRIDGE AND SURFAC WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: CCD	SEE SPECIAL PROVISION SEE SPECIAL PROVISION OLATHE
PROJECT NO.: I035-046 KA-6051-01 COUNTY: JOHNSON DISTRICT: 1 DESCRIPTION: PAVEMENT MARKING. WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 65	*** JUNE 14, 2021 OLATHE
PROJECT NO.: U169-046 KA 5943-01 COUNTY: JOHNSON DISTRICT: 1 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 45	MAY 01, 2021 JULY 05, 2021 OLATHE
PROJECT NO.: U069-046 KA 5684-01 COUNTY: JOHNSON DISTRICT: 1 DESCRIPTION: BRIDGE REPAIR WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 125	*** MAY 15, 2021 OLATHE
PROJECT NO.: K031-070 KA 2365-01 COUNTY: OSAGE DISTRICT: 1 DESCRIPTION: GRADING, BRIDGE AND SURFAC WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: CCD	SEE SPECIAL PROVISION SEE SPECIAL PROVISION TOPEKA-GAGE
PROJECT NO.: K016-075 KA 5720-01 COUNTY: POTTAWATOMIE DISTRICT: 1 DESCRIPTION: BRIDGE REPAIR WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 25	JUNE 07, 2021 JULY 12, 2021 WAMEGO

LETTING DATE: 2021-03-17

PROJECT NO.: U024-081 KA 3926-01 COUNTY: RILEY DISTRICT: 1 DESCRIPTION: GRADING, BRIDGE AND SURFAC WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 75	*** MAY 24, 2021 WAMEGO
PROJECT NO.: 089 TE 0464-01 COUNTY: SHAWNEE DISTRICT: 1 DESCRIPTION: PEDESTRIAN AND BICYCLE PAT WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 185	*** MAY 17, 2021 TOPEKA-GAGE
PROJECT NO.: I035-105 KA-6052-01 COUNTY: WYANDOTTE DISTRICT: 1 DESCRIPTION: PAVEMENT MARKING. WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 65	*** JUNE 14, 2021 OLATHE
PROJECT NO.: U050-009 KA 5983-01 COUNTY: CHASE DISTRICT: 2 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 35	*** AUGUST 23, 2021 MARION
PROJECT NO.: I70-021 KA 6067-01 COUNTY: DICKINSON DISTRICT: 2 DESCRIPTION: PAVEMENT PATCHING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 45	*** AUGUST 02, 2021 JUNCTION CITY
PROJECT NO.: K156-027 KA 6101-01 COUNTY: ELLSWORTH DISTRICT: 2 DESCRIPTION: CHIP SEAL WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 10	MAY 31, 2021 AUGUST 30, 2021 SALINA
PROJECT NO.: 045 C 4984-01 COUNTY: JEWELL DISTRICT: 2 DESCRIPTION: SIGNING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 35	*** JULY 19, 2021 BELLEVILLE

LETTING DATE: 2021-03-17

PROJECT NO.: K025-055 KA 5981-01 COUNTY: LOGAN DISTRICT: 3 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 40	*** SEPTEMBER 06, 2022 OAKLEY
PROJECT NO.: K025-097 KA 5982-01 COUNTY: THOMAS DISTRICT: 3 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 40	*** SEPTEMBER 06, 2022 ATWOOD
PROJECT NO.: K068-030 KA 5694-01 COUNTY: FRANKLIN DISTRICT: 4 DESCRIPTION: BRIDGE REPAIR WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 150	*** MAY 31, 2021 GARNETT
PROJECT NO.: K179-039 KA 5155-01 COUNTY: HARPER DISTRICT: 5 DESCRIPTION: GRADING AND SURFACING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 65	JUNE 28, 2021 AUGUST 09, 2021 WINFIELD
PROJECT NO.: U056-073 KA 3265-02 COUNTY: PAWNEE DISTRICT: 5 DESCRIPTION: GRADING, BRIDGE & SURFACING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 225	*** AUGUST 02, 2021 GREAT BEND
PROJECT NO.: 080 C 4969-01 COUNTY: RICE DISTRICT: 5 DESCRIPTION: SIGNING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 50	*** SEPTEMBER 13, 2021 GREAT BEND
PROJECT NO.: K096-087 KA 5690-01 COUNTY: SEDGWICK DISTRICT: 5 DESCRIPTION: BRIDGE REPAIR WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 80	APRIL 12, 2021 JUNE 07, 2021 WICHITA-NORTH

LETTING DATE: 2021-03-17

PROJECT NO.: 093 C 4979-01 COUNTY: STAFFORD DISTRICT: 5 DESCRIPTION: SIGNING AND PAVEMENT MARK WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 25	SEPTEMBER 13, 2021 OCTOBER 18, 2021 GREAT BEND
PROJECT NO.: 013 TE 0477-01 COUNTY: CLARK DISTRICT: 6 DESCRIPTION: PEDESTRIAN & BICYCLE PATH WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 70	*** JULY 19, 2021 DODGE CITY
PROJECT NO.: 013 C 4974-01 COUNTY: CLARK DISTRICT: 6 DESCRIPTION: SIGNING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 35	*** SEPTEMBER 13, 2021 DODGE CITY
PROJECT NO.: 034 C 4981-01 COUNTY: GRANT DISTRICT: 6 DESCRIPTION: SIGNING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 15	*** OCTOBER 11, 2021 LIBERAL
PROJECT NO.: 035 C 4994-01 COUNTY: GRAY DISTRICT: 6 DESCRIPTION: SIGNING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 25	*** SEPTEMBER 27, 2021 DODGE CITY
PROJECT NO.: K025-047 KA 5156-01 COUNTY: KEARNY DISTRICT: 6 DESCRIPTION: GRADING AND SURFACING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 70	*** JULY 19, 2021 SYRACUSE

N = 26

IF YOUR EARLIEST AND LATEST START DATES HAVE THE ASTERISK(S) USE THE BELOW LEGEND;

** THIS PROJECT IS GOVERNED BY SPECIAL PROVISION 15-01012 (SEASONAL LIMITATION). IF THE DISTRICT ENGINEER HAS SPECIFIC SCHEDULING REQUESTS, THEY MAY BE SO STATED (EARLIEST/LATEST STARTING DATES).

***AS SOON AS WE HAVE A VALID CONTRACT.