

LETTING DATE: 2021-10-20

PROJECT NO.: 003 C 4963-01 COUNTY: ATCHISON DISTRICT: 1 DESCRIPTION: SIGNING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 40	*** APRIL 04, 2022 HORTON
PROJECT NO.: 003 TE 0489-01 COUNTY: ATCHISON DISTRICT: 1 DESCRIPTION: PEDESTRIAN AND BICYCLE PAT WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 135	*** APRIL 04, 2022 HORTON
PROJECT NO.: U056-046 KA 5420-01 COUNTY: JOHNSON DISTRICT: 1 DESCRIPTION: GRADING AND SURFACING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: CCD	SEE SPECIAL PROVISION SEE SPECIAL PROVISION OLATHE
PROJECT NO.: U069-046 KA 6121-01 COUNTY: JOHNSON DISTRICT: 1 DESCRIPTION: BRIDGE REPAIR WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 75	MARH 14, 2022 APRIL 11,2022 OLATHE
PROJECT NO.: 070 C 4988-01 COUNTY: OSAGE DISTRICT: 1 DESCRIPTION: GRADING, BRIDGE AND SURFAC WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 75	*** March 28, 2022 TOPEKA-GAGE
PROJECT NO.: K005-105 KA 5796-01 COUNTY: WYANDOTTE DISTRICT: 1 DESCRIPTION: GUARDRAIL WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 30	*** MARCH 21, 2022 BONNER SPRINGS

LETTING DATE: 2021-10-20

PROJECT NO.: U050-009 KA 6164-01  
COUNTY: CHASE  
DISTRICT: 2  
DESCRIPTION: CONCRETE PAVEMENT  
WORKTYPE:

EARLIEST START DATE: MAY 02, 2022  
LATEST START DATE: JULY 25, 2022  
CONSTRUCTION OFFICE: MARION  
WORKING DAYS: 75

PROJECT NO.: K014-027 KA 6288-01  
COUNTY: ELLSWORTH  
DISTRICT: 2  
DESCRIPTION: MILL AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: MARCH 14, 2022  
LATEST START DATE: AUGUST 15, 2022  
CONSTRUCTION OFFICE: SALINA  
WORKING DAYS: 40

PROJECT NO.: U077-031 KA 2367-05  
COUNTY: GEARY  
DISTRICT: 2  
DESCRIPTION: GRADING AND SURFACING  
WORKTYPE:

EARLIEST START DATE: NOVEMBER 29, 2021  
LATEST START DATE: MARCH 25, 2022  
CONSTRUCTION OFFICE: JUNCTION CITY  
WORKING DAYS: CCD

PROJECT NO.: 031 TE 0495-01  
COUNTY: GEARY  
DISTRICT: 2  
DESCRIPTION: PEDESTRIAN & BICYCLE PATHS  
WORKTYPE:

EARLIEST START DATE: MARCH 07, 2022  
LATEST START DATE: OCTOBER 03, 2022  
CONSTRUCTION OFFICE: JUNCTION CITY  
WORKING DAYS: 70

PROJECT NO.: U077-031 KA 4638-02  
COUNTY: GEARY  
DISTRICT: 2  
DESCRIPTION: GUARDRAIL  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: MARCH 25, 2022  
CONSTRUCTION OFFICE: JUNCTION CITY  
WORKING DAYS: 55

PROJECT NO.: 053 C 4990-01  
COUNTY: LINCOLN  
DISTRICT: 2  
DESCRIPTION: GRADING AND BRIDGE  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: JULY 18, 2022  
CONSTRUCTION OFFICE: SALINA  
WORKING DAYS: 100

PROJECT NO.: U036-101 KA 3244-01  
COUNTY: WASHINGTON  
DISTRICT: 2  
DESCRIPTION: GRADING & SURFACING  
WORKTYPE:

EARLIEST START DATE: MARCH 25, 2022  
LATEST START DATE: MARCH 20, 2023  
CONSTRUCTION OFFICE: JUNCTION CITY  
WORKING DAYS: 185

LETTING DATE: 2021-10-20

PROJECT NO.: K383-020 KA 6322-01  
COUNTY: DECATUR  
DISTRICT: 3  
DESCRIPTION: MILL AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: AUGUST 30, 2022  
CONSTRUCTION OFFICE: ATWOOD  
WORKING DAYS: 45

PROJECT NO.: U024-033 KA 3961-01  
COUNTY: GRAHAM  
DISTRICT: 3  
DESCRIPTION: GRADING, BRIDGE AND SURFAC  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: APRIL 03, 2023  
CONSTRUCTION OFFICE: HAYS  
WORKING DAYS: 140

PROJECT NO.: U024-033 KA 3930-01  
COUNTY: GRAHAM  
DISTRICT: 3  
DESCRIPTION: GRADING, BRIDGE AND SURFAC  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: MARCH 06, 2023  
CONSTRUCTION OFFICE: HAYS  
WORKING DAYS: 160

PROJECT NO.: U024-033 KA 3960-01  
COUNTY: GRAHAM  
DISTRICT: 3  
DESCRIPTION: GRADING, BRIDGE AND SURFAC  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: APRIL 03, 2023  
CONSTRUCTION OFFICE: HAYS  
WORKING DAYS: 140

PROJECT NO.: K181-071 KA 3938-01  
COUNTY: OSBORNE  
DISTRICT: 3  
DESCRIPTION: GRADING, BRIDGE AND SURFAC  
WORKTYPE:

EARLIEST START DATE: MARCH 07, 2022  
LATEST START DATE: APRIL 18, 2022  
CONSTRUCTION OFFICE: PHILLIPSBURG  
WORKING DAYS: 135

PROJECT NO.: 084 C 4986-01  
COUNTY: RUSSELL  
DISTRICT: 3  
DESCRIPTION: SIGNING  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: OCTOBER 03, 2022  
CONSTRUCTION OFFICE: HAYS  
WORKING DAYS: 110

PROJECT NO.: K383-090 KA 6323-01  
COUNTY: SHERIDAN  
DISTRICT: 3  
DESCRIPTION: MILL AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: AUGUST 30, 2022  
CONSTRUCTION OFFICE: ATWOOD  
WORKING DAYS: 45

LETTING DATE: 2021-10-20

PROJECT NO.: 106 KA 6354-01 COUNTY: STATEWIDE DISTRICT: 3 DESCRIPTION: MILL AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 35	*** SEPTEMBER 13 2023 OAKLEY
PROJECT NO.: 011 C 5002-01 COUNTY: CHEROKEE DISTRICT: 4 DESCRIPTION: GRADING, BRIDGE AND SURFAC WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 95	*** APRIL 04, 2022 PITTSBURG
PROJECT NO.: 019 C 5003-01 COUNTY: CRAWFORD DISTRICT: 4 DESCRIPTION: GRADING AND BRIDGE WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 50	*** MAY 02, 2022 PITTSBURG
PROJECT NO.: U059-050 KA 3903-01 COUNTY: LABETTE DISTRICT: 4 DESCRIPTION: GRADING, BRIDGE AND SURFAC WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 155	MARCH 15, 2022 APRIL 18, 2022 PITTSBURG
PROJECT NO.: 063 C 5048-01 COUNTY: MONTGOMERY DISTRICT: 4 DESCRIPTION: GRADING AND SURFACING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 90	JANUARY 31, 2022 MAY 31, 2022 INDEPENDENCE
PROJECT NO.: 106 KA 6435-01 COUNTY: STATEWIDE DISTRICT: 4 DESCRIPTION: MILLING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 5	*** NOVEMBER 01, 2021 INDEPENDENCE
PROJECT NO.: U056-005 KA 6292-01 COUNTY: BARTON DISTRICT: 5 DESCRIPTION: MILL AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE:  WORKING DAYS: 20	*** SEPTEMBER 19, 2022 GREAT BEND

LETTING DATE: 2021-10-20

PROJECT NO.: 005 KA 6290-01  
COUNTY: BARTON  
DISTRICT: 5  
DESCRIPTION: MILL AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: JUNE 06, 2022  
LATEST START DATE: AUGUST 15, 2022  
CONSTRUCTION OFFICE: GREAT BEND  
WORKING DAYS: 45

PROJECT NO.: 008 C 4998-01  
COUNTY: BUTLER  
DISTRICT: 5  
DESCRIPTION: GRADING, BRIDGE AND SURFAC  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: MAY 02, 2022  
CONSTRUCTION OFFICE: EL DORADO  
WORKING DAYS: 125

PROJECT NO.: 076 KA 6223-01  
COUNTY: PRATT  
DISTRICT: 5  
DESCRIPTION: MILL AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: \*\*\*  
LATEST START DATE: JULY 18, 2022  
CONSTRUCTION OFFICE: PRATT  
WORKING DAYS: 65

PROJECT NO.: K096-087 KA 6136-01  
COUNTY: SEDGWICK  
DISTRICT: 5  
DESCRIPTION: BRIDGE REPAIR  
WORKTYPE:

EARLIEST START DATE: APRIL 11, 2022  
LATEST START DATE: JUNE 06, 2022  
CONSTRUCTION OFFICE: WICHITA-METRO  
WORKING DAYS: 80

PROJECT NO.: U050-038 KA 6293-01  
COUNTY: HAMILTON  
DISTRICT: 6  
DESCRIPTION: MILL AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: APRIL 04, 2022  
LATEST START DATE: MAY 23, 2022  
CONSTRUCTION OFFICE: SYRACUSE  
WORKING DAYS: 100

PROJECT NO.: U050-038 KA 6295-01  
COUNTY: HAMILTON  
DISTRICT: 6  
DESCRIPTION: MILL AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: APRIL 04, 2022  
LATEST START DATE: MAY 23, 2022  
CONSTRUCTION OFFICE: SYRACUSE  
WORKING DAYS: 100

PROJECT NO.: U050-047 KA 6294-01  
COUNTY: KEARNY  
DISTRICT: 6  
DESCRIPTION: MILL AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: APRIL 04, 2022  
LATEST START DATE: MAY 23, 2022  
CONSTRUCTION OFFICE: SYRACUSE  
WORKING DAYS: 100

LETTING DATE: 2021-10-20

PROJECT NO.: K004-051 KA 6299-01  
COUNTY: LANE  
DISTRICT: 6  
DESCRIPTION: HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: APRIL 04, 2022  
LATEST START DATE: MAY 23, 2022  
CONSTRUCTION OFFICE: GARDEN CITY  
WORKING DAYS: 100

PROJECT NO.: U054-60 KA 6296-01  
COUNTY: MEADE  
DISTRICT: 6  
DESCRIPTION: MILL AND HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: APRIL 04, 2022  
LATEST START DATE: MAY 23, 2022  
CONSTRUCTION OFFICE: LIBERAL  
WORKING DAYS: 60

PROJECT NO.: K004-068 KA 6300-01  
COUNTY: NESS  
DISTRICT: 6  
DESCRIPTION: HMA OVERLAY  
WORKTYPE:

EARLIEST START DATE: APRIL 04, 2022  
LATEST START DATE: MAY 23, 2022  
CONSTRUCTION OFFICE: GARDEN CITY  
WORKING DAYS: 100

PROJECT NO.: U083-088 KA 6297-01  
COUNTY: SEWARD  
DISTRICT: 6  
DESCRIPTION: ULTRATHIN BONDED ASPHALT §  
WORKTYPE:

EARLIEST START DATE: MAY 16, 2022  
LATEST START DATE: AUGUST 15, 2022  
CONSTRUCTION OFFICE: LIBERAL  
WORKING DAYS: 20

N = 38

IF YOUR EARLIEST AND LATEST START DATES HAVE THE ASTERISK(S) USE THE BELOW LEGEND;

\*\* THIS PROJECT IS GOVERNED BY SPECIAL PROVISION 15-01012 (SEASONAL LIMITATION). IF THE DISTRICT ENGINEER HAS SPECIFIC SCHEDULING REQUESTS, THEY MAY BE SO STATED (EARLIEST/LATEST STARTING DATES).

\*\*\*AS SOON AS WE HAVE A VALID CONTRACT.