

LETTING DATE: 2022-02-16

PROJECT NO.: K010-023 KA 6281-01 COUNTY: DOUGLAS DISTRICT: 1 DESCRIPTION: LIGHTING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 45	APRIL 18, 2022 NOVEMBER 14, 2022 TOPEKA-GAGE
PROJECT NO.: U024-023 KA 6239-01 COUNTY: DOUGLAS DISTRICT: 1 DESCRIPTION: ULTRATHIN BONDED ASPHALT & WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 30	APRIL 04, 2022 JUNE 06, 2022 BONNER SPRINGS
PROJECT NO.: K237-044 KA 6399-01 COUNTY: JEFFERSON DISTRICT: 1 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 25	APRIL 17, 2023 SEPTEMBER 04, 2023 TOPEKA-GAGE
PROJECT NO.: U056-046 KA 6243-01 COUNTY: JOHNSON DISTRICT: 1 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 25	*** MAY 23, 2022 OLATHE
PROJECT NO.: U024-052 KA 6240-01 COUNTY: LEAVENWORTH DISTRICT: 1 DESCRIPTION: ULTRATHIN BONDED ASPHALT & WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 30	APRIL 04, 2022 JUNE 06, 2022 BONNER SPRINGS
PROJECT NO.: K009-058 KA 6416-01 COUNTY: MARSHALL DISTRICT: 1 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 30	APRIL 18, 2022 APRIL 24, 2023 WAMEGO

LETTING DATE: 2022-02-16

PROJECT NO.: K099-058 KA 6417-01 COUNTY: MARSHALL DISTRICT: 1 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 30	APRIL 18, 2022 APRIL 24, 2023 WAMEGO
PROJECT NO.: U036-058 KA 6335-01 COUNTY: MARSHALL DISTRICT: 1 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 65	*** JULY 18, 2022 HORTON
PROJECT NO.: K087-058 KA 6314-01 COUNTY: MARSHALL DISTRICT: 1 DESCRIPTION: HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 65	*** JULY 18, 2022 HORTON
PROJECT NO.: K009-058 KA 6413-01 COUNTY: MARSHALL DISTRICT: 1 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 35	*** APRIL 24, 2023 HORTON
PROJECT NO.: K009-066 KA 6414-01 COUNTY: NEMAHA DISTRICT: 1 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 35	*** APRIL 24, 2023 HORTON
PROJECT NO.: K063-066 KA 6415-01 COUNTY: NEMAHA DISTRICT: 1 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 35	*** APRIL 24, 2023 HORTON
PROJECT NO.: U036-066 KA 6313-01 COUNTY: NEMAHA DISTRICT: 1 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 65	*** JULY 18, 2022 HORTON

LETTING DATE: 2022-02-16

PROJECT NO.: 081 U 2373-01 COUNTY: RILEY DISTRICT: 1 DESCRIPTION: PEDESTRIAN & BICYCLE PATHS WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 75	*** JUNE 01, 2022 WAMEGO
PROJECT NO.: I070-089 KA 6122-01 COUNTY: SHAWNEE DISTRICT: 1 DESCRIPTION: BRIDGE REPAIR WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: CCD	SEE SPECIAL PROVISION SEE SPECIAL PROVISION TOPEKA-GAGE
PROJECT NO.: K099-099 KA 6397-01 COUNTY: WABAUNSEE DISTRICT: 1 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 40	APRIL 18, 2022 AUGUST 22, 2022 WAMEGO
PROJECT NO.: K156-027 KA 5553-01 COUNTY: ELLSWORTH DISTRICT: 2 DESCRIPTION: GRADING AND SURFACING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 70	*** APRIL 17, 2023 SALINA
PROJECT NO.: 059 U 2371-01 COUNTY: MCPHERSON DISTRICT: 2 DESCRIPTION: GRADING AND SURFACING WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 55	*** AUGUST 01, 2022 MARION
PROJECT NO.: 106 KA 6385-01 COUNTY: STATEWIDE DISTRICT: 2 DESCRIPTION: MILLING AND HMA OVERLAY WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 35	*** AUGUST 29, 2022 MARION
PROJECT NO.: U069-061 KA 6524-01 COUNTY: MIAMI DISTRICT: 4 DESCRIPTION: CRACK REPAIR WORKTYPE:	EARLIEST START DATE: LATEST START DATE: CONSTRUCTION OFFICE: WORKING DAYS: 25	*** AUGUST 22, 2022 GARNETT

LETTING DATE: 2022-02-16

PROJECT NO.: K146-067 KA 6134-01	EARLIEST START DATE:	MAY 01, 2022
COUNTY: NEOSHO	LATEST START DATE:	JUNE 01, 2022
DISTRICT: 4	CONSTRUCTION OFFICE:	PITTSBURG
DESCRIPTION: BRIDGE REPAIR		
WORKTYPE:	WORKING DAYS: 85	
PROJECT NO.: K105-104 KA 6373-01	EARLIEST START DATE:	JUNE 01, 2022
COUNTY: WOODSON	LATEST START DATE:	SEPTEMBER 01, 2022
DISTRICT: 4	CONSTRUCTION OFFICE:	IOLA
DESCRIPTION: CHIP SEAL		
WORKTYPE:	WORKING DAYS: 10	
PROJECT NO.: 14-78 KA 5798-01	EARLIEST START DATE:	***
COUNTY: RENO	LATEST START DATE:	JULY 25, 2022
DISTRICT: 5	CONSTRUCTION OFFICE:	EL DORADO
DESCRIPTION: GUARDRAIL		
WORKTYPE:	WORKING DAYS: 25	
PROJECT NO.: K061-078 KA 6135-01	EARLIEST START DATE:	***
COUNTY: RENO	LATEST START DATE:	MAY 16, 2022
DISTRICT: 5	CONSTRUCTION OFFICE:	HUTCHINSON
DESCRIPTION: BRIDGE REPAIR		
WORKTYPE:	WORKING DAYS: 75	
PROJECT NO.: U054-087 KA 6233-01	EARLIEST START DATE:	**
COUNTY: SEDGWICK	LATEST START DATE:	AUGUST 22, 2022
DISTRICT: 5	CONSTRUCTION OFFICE:	WICHITA-WEST
DESCRIPTION: MILLING AND HMA OVERLAY		
WORKTYPE:	WORKING DAYS: 40	

N = 25

IF YOUR EARLIEST AND LATEST START DATES HAVE THE ASTERISK(S) USE THE BELOW LEGEND;

** THIS PROJECT IS GOVERNED BY SPECIAL PROVISION 15-01012 (SEASONAL LIMITATION). IF THE DISTRICT ENGINEER HAS SPECIFIC SCHEDULING REQUESTS, THEY MAY BE SO STATED (EARLIEST/LATEST STARTING DATES).

***AS SOON AS WE HAVE A VALID CONTRACT.