

LETTING DATE: 2024-12-18

PROJECT NO.: U073-007 KA 6944-01
COUNTY: BROWN
DISTRICT: 1
DESCRIPTION: BRIDGE REPAIR
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: APRIL 07, 2025
CONSTRUCTION OFFICE: HORTON

WORKING DAYS: 90

PROJECT NO.: U075-007 KA 7630-01
COUNTY: BROWN
DISTRICT: 1
DESCRIPTION: PAVEMENT RECONSTRUCTION
WORKTYPE:

EARLIEST START DATE: MARCH 31, 2025
LATEST START DATE: MAY 12, 2025
CONSTRUCTION OFFICE: HORTON

WORKING DAYS: 20

PROJECT NO.: I035-046 KA 7546-01
COUNTY: JOHNSON
DISTRICT: 1
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: MARCH 17, 2025
LATEST START DATE: APRIL 14, 2025
CONSTRUCTION OFFICE: OLATHE

WORKING DAYS: CCD

PROJECT NO.: K007-046 KA 7305-01
COUNTY: JOHNSON
DISTRICT: 1
DESCRIPTION: BRIDGE REPAIR
WORKTYPE:

EARLIEST START DATE: APRIL 07, 2025
LATEST START DATE: APRIL 28, 2025
CONSTRUCTION OFFICE: OLATHE

WORKING DAYS: 15

PROJECT NO.: 056 TE 0516-01
COUNTY: LYON
DISTRICT: 1
DESCRIPTION: PEDESTRIAN AND BICYCLE PAT
WORKTYPE:

EARLIEST START DATE: MARCH 17, 2025
LATEST START DATE: MARCH 31, 2025
CONSTRUCTION OFFICE: EMPORIA

WORKING DAYS: 65

PROJECT NO.: K268-070 KA 7553-01
COUNTY: OSAGE
DISTRICT: 1
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: MAY 19, 2025
LATEST START DATE: AUGUST 11, 2025
CONSTRUCTION OFFICE: TOPEKA

WORKING DAYS: 35

LETTING DATE: 2024-12-18

PROJECT NO.: U075-070 KA 7554-01
COUNTY: OSAGE
DISTRICT: 1
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: MAY 19, 2025
LATEST START DATE: JUNE 08, 2026
CONSTRUCTION OFFICE: TOPEKA-GAGE
WORKING DAYS: 45

PROJECT NO.: K276-70 KA 7555-01
COUNTY: OSAGE
DISTRICT: 1
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: MAY 19, 2025
LATEST START DATE: JUNE 08, 2026
CONSTRUCTION OFFICE: TOPEKA-GAGE
WORKING DAYS: 45

PROJECT NO.: K278-070 KA 7556-01
COUNTY: OSAGE
DISTRICT: 1
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: MAY 19, 2025
LATEST START DATE: JUNE 08, 2026
CONSTRUCTION OFFICE: TOPEKA-GAGE
WORKING DAYS: 45

PROJECT NO.: K063-075 KA 7557-01
COUNTY: POTTAWATOMIE
DISTRICT: 1
DESCRIPTION: SCRUB SEAL AND CHIP SEAL
WORKTYPE:

EARLIEST START DATE: JUNE 02, 2025
LATEST START DATE: AUGUST 18, 2025
CONSTRUCTION OFFICE: WAMEGO
WORKING DAYS: 20

PROJECT NO.: I635-105 KA 7191-02
COUNTY: WYANDOTTE
DISTRICT: 1
DESCRIPTION: GUARDRAIL
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: MARCH 10, 2025
CONSTRUCTION OFFICE: BONNER SPRINGS
WORKING DAYS: 80

PROJECT NO.: K043-021 KA 7496-01
COUNTY: DICKINSON
DISTRICT: 2
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: MARCH 03, 2025
LATEST START DATE: JULY 14, 2025
CONSTRUCTION OFFICE: JUNCTION CITY
WORKING DAYS: 85

PROJECT NO.: 031 TE 0522-01
COUNTY: GEARY
DISTRICT: 2
DESCRIPTION: PEDESTRIAN & BICYCLE PATHS
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: JUNE 25, 2025
CONSTRUCTION OFFICE: JUNCTION CITY
WORKING DAYS: 55

LETTING DATE: 2024-12-18

PROJECT NO.: U056-057 KA 7568-01
COUNTY: MARION
DISTRICT: 2
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: SEPTEMBER 08, 2025
CONSTRUCTION OFFICE: MARION
WORKING DAYS: 30

PROJECT NO.: 106 KA 7492-01
COUNTY: STATEWIDE
DISTRICT: 2
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: JULY 07, 2025
CONSTRUCTION OFFICE: JUNCTION CITY
WORKING DAYS: 40

PROJECT NO.: U036-012 KA 7189-01
COUNTY: CHEYENNE
DISTRICT: 3
DESCRIPTION: BRIDGE REPAIR
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: AUGUST 18, 2025
CONSTRUCTION OFFICE: ATWOOD
WORKING DAYS: 60

PROJECT NO.: K383-069 KA 7527-01
COUNTY: NORTON
DISTRICT: 3
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: SEPTEMBER 29, 2025
CONSTRUCTION OFFICE: PHILLIPSBURG
WORKING DAYS: 30

PROJECT NO.: K009-069 KA 7567-01
COUNTY: NORTON
DISTRICT: 3
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: MAY 19, 2026
CONSTRUCTION OFFICE: PHILLIPSBURG
WORKING DAYS: 30

PROJECT NO.: K023-090 KA 5756-01
COUNTY: SHERIDAN
DISTRICT: 3
DESCRIPTION: GRADING, BRIDGE AND SURFAC
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: NOVEMBER 17, 2025
CONSTRUCTION OFFICE: OAKLEY
WORKING DAYS: 210

PROJECT NO.: U083-097 KA 7528-01
COUNTY: THOMAS
DISTRICT: 3
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: OCTOBER 13, 2025
CONSTRUCTION OFFICE: ATWOOD
WORKING DAYS: 20

LETTING DATE: 2024-12-18

PROJECT NO.: U283-106 KA 7574-01
COUNTY: STATEWIDE
DISTRICT: 3
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: MAY 19, 2026
CONSTRUCTION OFFICE: PHILLIPSBURG
WORKING DAYS: 35

PROJECT NO.: U169-061 KA 7484-01
COUNTY: MIAMI
DISTRICT: 4
DESCRIPTION: ULTRA THIN BONDED ASPHALT
WORKTYPE:

EARLIEST START DATE: MAY 05, 2025
LATEST START DATE: AUGUST 11, 2025
CONSTRUCTION OFFICE: GARNETT
WORKING DAYS: 55

PROJECT NO.: K279-061 KA 7485-01
COUNTY: MIAMI
DISTRICT: 4
DESCRIPTION: ULTRA THIN BONDED ASPHALT
WORKTYPE:

EARLIEST START DATE: MAY 05, 2025
LATEST START DATE: AUGUST 11, 2025
CONSTRUCTION OFFICE: GARNETT
WORKING DAYS: 55

PROJECT NO.: U400-008 KA 7455-01
COUNTY: BUTLER
DISTRICT: 5
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: JUNE 09, 2025
CONSTRUCTION OFFICE: EL DORADO
WORKING DAYS: 90

PROJECT NO.: I135-040 KA 7547-01
COUNTY: HARVEY
DISTRICT: 5
DESCRIPTION: PCCP PATCHING (CONCRETE)
WORKTYPE:

EARLIEST START DATE: ***
LATEST START DATE: SEPTEMBER 01, 2025
CONSTRUCTION OFFICE: EL DORADO
WORKING DAYS: 25

PROJECT NO.: U50B-028 KA 7463-01
COUNTY: FINNEY
DISTRICT: 6
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE: MARCH 31, 2025
LATEST START DATE: OCTOBER 06, 2025
CONSTRUCTION OFFICE: GARDEN CITY
WORKING DAYS: 25

PROJECT NO.: U083-028 KA 6732-01
COUNTY: FINNEY
DISTRICT: 6
DESCRIPTION: BRIDGE REPAIR
WORKTYPE:

EARLIEST START DATE: MARCH 31, 2025
LATEST START DATE: MAY 19, 2025
CONSTRUCTION OFFICE: GARDEN CITY
WORKING DAYS: 135

LETTING DATE: 2024-12-18

PROJECT NO.: U50B-028 KA 7464-01
COUNTY: FINNEY
DISTRICT: 6
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 25

MARCH 31, 2025
OCTOBER 06, 2025
GARDEN CITY

PROJECT NO.: U050-028 KA 7465-01
COUNTY: FINNEY
DISTRICT: 6
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 25

MARCH 31, 2025
OCTOBER 06, 2025
GARDEN CITY

PROJECT NO.: U050-035 KA 7565-01
COUNTY: GRAY
DISTRICT: 6
DESCRIPTION: MILLING AND HMA OVERLAY
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 40

MARCH 31, 2025
SEPTEMBER 15, 2025
DODGE CITY

PROJECT NO.: K027-065 KA 6730-01
COUNTY: MORTON
DISTRICT: 6
DESCRIPTION: BRIDGE REPAIR
WORKTYPE:

EARLIEST START DATE:
LATEST START DATE:
CONSTRUCTION OFFICE:

WORKING DAYS: 35

MARCH 31, 2025
SEPTEMBER 22, 2025
LIBERAL

N = 31

IF YOUR EARLIEST AND LATEST START DATES HAVE THE ASTERISK(S) USE THE BELOW LEGEND;

** THIS PROJECT IS GOVERNED BY SPECIAL PROVISION 15-01012 (SEASONAL LIMITATION). IF THE DISTRICT ENGINEER HAS SPECIFIC SCHEDULING REQUESTS, THEY MAY BE SO STATED (EARLIEST/LATEST STARTING DATES).

***AS SOON AS WE HAVE A VALID CONTRACT.