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SECTION 501

PORTLAND CEMENT CONCRETE PAVEMENT (QC/QA)

Note: PCCP is considered QC/QA when the bid item Quality Control Testing is included in the contract. Note
the exceptions in subsection 501.5.

501.1 DESCRIPTION
Construct Portland Cement Concrete Pavement (PCCP) on a prepared subgrade or base course. Develop
and perform quality control testing.
Urban PCCP Environment: Projects or sections of the project classified as Urban Type are typically:
e  within city limits;
e require pieced construction due to:
e business and residential entrances;
e frequency of side streets; or
e project phasing.

Before paving, meet with the Engineer to determine if the project or sections of the project are classified as
Urban Type.

BID ITEMS UNITS
Concrete Pavement (* Uniform) (AE) (**) Square Yard
Concrete Pavement (* Variable) (AE) (**) Square Yard
Early Strength Concrete Pavement (*Uniform) (AE) (**) Square Yard
Early Strength Concrete Pavement (*Variable) (AE) (**) Square Yard
Quality Control Testing (PCCP)" Square Yard
Concrete Core (Set Price) Each

* Thickness

** No entry denotes PCCP with mesh and dowel assemblies. "Plain" denotes PCCP without mesh and
dowel assemblies. "NRDIJ" denotes non-reinforced dowel jointed PCCP. "Br App" denotes bridge
approach pavement.

" Br App pavement quantities are not included in this item.

501.2 CONTRACTOR QUALITY CONTROL REQUIREMENTS

a. General. Provide qualified personnel and sufficient equipment complying with the requirements listed
in Part V to conduct quality control testing that complies with Appendix B, Sampling and Testing Frequency Chart
for Concrete Construction Items for Quality Control/Quality Assurance Projects.

Allow the Engineer access to the Contractor’s laboratory to observe testing procedures, calculations, test
documentation and plotting of test results.

Calibrate and correlate the testing equipment with prescribed procedures, and conduct tests in compliance
with specified testing procedures as listed in Part V.

Maintain a Quality Manual in the field laboratory showing the calibrations performed on all test equipment
and when the next calibration is due for that equipment. As a minimum, follow the calibration/verification interval
established in Table 1: Concrete Materials Test Equipment in Section 5.2.7.4-Concrete: Contractor’s Quality
Control Plan, Part V. See also Section 5.2.7.5-Example of a Laboratory Quality Manual for Concrete, Part V.

b. Quality Control Plan (QCP). At the pre-construction conference, submit to the Engineer for approval
by the DME, a QCP as outlined in Section 5.2.7.4-Concrete: Contractor’s Quality Control Plan, Part V. Follow
5.2.7.4: Concrete: Contractor’s Quality Control Plan in Part V as a general guideline. Keep a printed copy of the
approved QCP in the Contractor’s laboratory and make available to the Engineer when requested.
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The Contractor’s laboratory and equipment will be inspected and approved as outlined in Section 5.2.7-
Contractor’s Quality Control Plan, Part V.

Include a listing of the names and phone numbers of individuals and alternates responsible for quality
control administration and inspection. On the Contractor’s organizational chart, show the specified lines of
authority relating both to mix design and quality control operations during production. Post the organizational chart
in the Contractor’s test facility.

Provide a quality control organization or private testing firm having personnel certified according to the
Policy and Procedures Manual for The Certified Inspection and Testing (CIT) Training Program. The testing for this
type of construction will require personnel certified in Aggregate Field Tester (AGF), Aggregate Lab Technician
(AGL), Profilograph (PO), ACI Concrete Field Testing Technician (CF), Nuclear Moisture Density Gauge Tester
(NUC) and Hardened Concrete Properties (HCP) classifications. Provide a minimum of 1 employee on the project
certified in the QC/QA Concrete/Cement Treated Base Specs (QCS) classification.

Only persons certified in the appropriate classifications covering the specific tests required shall perform
such testing. At the beginning of the project, provide the Engineer with the list of certified technicians and
alternates, phone numbers and tests/inspection they will be performing. As personnel changes and certifications
may expire, continue to provide the Engineer with an accurate list.

Provide an organizational chart showing the specified lines of authority relating to both mix design and
quality control operations during production. Identify the company official acting as liaison with KDOT, and the
Certified Technician who will direct inspection and testing. Post the chart in the test facility.

c. Required Duties of Certified Technicians. Be available on the project site whenever concrete for
pavement is being produced and being placed on the project site. Perform and utilize quality control tests and other
quality control practices to assure that delivered materials and proportioning meet the requirements of the mix
designs.

Periodically inspect all equipment utilized in transporting, proportioning, mixing, placing, consolidating,
finishing and curing to assure it is operating properly and that placement, consolidation, finishing and curing
comply with the mix design and other contract requirements.

d. Contractor’s Testing Facilities. Describe the testing facility and its accreditation in the QCP.

Locate the testing facility either at the plant site or at the project. Obtain approval of the testing facilities
and location from the DME before the commencement of mixture production.

Provide suitable space for the required testing equipment. Also, equip the testing facility with these items
for the exclusive use of the testing facility’s quality control personnel and the Engineer:

e A telephone with a private line;

e A copying machine; and

e Broadband internet connection (for 1 computer). If the Engineer determines that broadband internet

service is not available, provide a fax machine, at no additional cost.

e. Documentation. Include in the QCP procedures, charts and forms to be used to provide the required
documentation.

Record and document all test results and calculations. Record all original documentation in a bound field
book or other KDOT approved bound record and turn over to KDOT at the end of the project.

At all times, have complete records of all inspections and tests readily available on site for the Engineer.
All records documenting the Contractor’s quality control inspections and tests become the property of KDOT upon
completion of the work.

Indicate the nature and number of observations made, the number and type of deficiencies found, the
quantities approved and rejected, and the corrective action taken in the records. Examples of quality control forms
and charts are available in Part V, or Contractors may design their own. Documentation procedures are subject to
approval by the Engineer before the start of the work and to compliance checks during the progress of the work.

Maintain control charts on an ongoing basis. Plot data according to SECTION 106.

Record specific test results on a Daily Quality Control Summary sheet designed to facilitate the
computation of moving test averages. Base moving averages on 4 consecutive test results. Include a description of
quality control actions taken (such as adjustment of aggregate or additive proportions in the mix, moisture
adjustments) in the Daily Quality Control Summary Sheet.
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Provide forms on a computer-acceptable medium, where required. Document tickets and gradation data
according to KDOT requirements.

Complete testing and charting within 1 working day after sampling.

Keep all quality control charts current. Show both individual test results and moving average values. As
a minimum on approved control charts, plot the single test values and the 4 test moving average values for these
properties:

e Percent air in concrete mixture;
Slump of concrete mixture;
Concrete unit weight;
In-place concrete density on plastic concrete as a percentage of determined unit weight; and
Combined aggregate gradation (as a minimum, plot the 3/8" and No. 8 sieves).

Also plot the single test values for actual workability and target workability of the combined aggregates.

Provide the following test data to the KDOT Project Representative:

e Copies of all test results and control charts on a weekly basis, representing the prior week’s
production;

e Copies of the quality control summary sheet on a daily basis. Include, as a minimum, combined
aggregate gradations, actual workability and target workability of combined aggregates, percent air
content, slump, concrete unit weight and density of fresh concrete in-place; and

o Copies of all failing test results. Include all applicable sieves, actual workability, percent air content,
slump and density of fresh concrete in-place.

e Copies of vibrator checks daily to the Inspector. Email a weekly recap to the Construction Engineer.

Email or fax the data to the Field Engineer and DME, weekly.

f. Testing Requirements. In the QCP, identify test methods, procedures and equipment proposed for use.
Use standard KDOT test methods and properly calibrated measuring and testing equipment as outlined in Part V.
Detail any alternative sampling method, procedure or inspection equipment proposed to be used. Such alternatives
are subject to review and approval by the DME.

Take all samples for tests and perform in-place tests at random locations, selected according to the
Contractor’s QC Plan and at the rates specified in the Sampling and Testing Frequency Chart for Portland Cement
Concrete Pavement for Quality Control/Quality Assurance Projects in Appendix B, Part V. Retain the latest 10
gradation samples for use by the Engineer.

g. Corrective Action. In the QCP, identify procedures for notifying the Engineer when corrective
measures must be implemented, and for halting production.

Notify the Engineer when the moving average test result trend line for any property approaches the
specification limits. Cease operations if 2 consecutive moving average points fall outside the specification limits.
Ceasing operations is the Contractor’s responsibility. Quality control tests for this determination include aggregate
gradation, compliance with the mix design band, percent air content, concrete unit weight and density of fresh
concrete in-place.

Failure to cease operations for the conditions cited above will subject all subsequent material to rejection,
or acceptance at a reduced price, as determined by the Engineer.

The Engineer may examine materials represented by individual test results, which lie beyond the
Contractor’s normal quality control testing variation. The investigation may be based on either Contractor or
KDOT test results. The information from additional testing (including testing of in-place pavement) may be used to
define unacceptable work according to SECTION 105. The Engineer will apply appropriate price reductions or
initiate corrective action.

If a dispute exists between the Engineer and Contractor about the validity of any test results other than
compressive strengths or thickness determination, the KDOT District Materials Laboratory or MRC will perform
referee testing. If one of the disputed KDOT test results was generated at the MRC, then an independent laboratory
agreeable to both parties will be selected. The AASHTO Accreditation Program shall have approved the selected
laboratory for the appropriate test procedure. If referee testing indicates that KDOT test results are correct, the
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Contractor is responsible for the cost of additional testing, including referee testing performed at the MRC. If the
referee testing indicates that the Contractor test results are correct, KDOT is responsible for the cost of additional
testing.

Follow the procedures outlined in subsection 501.5g.(4) if a dispute arises for any test determining
compressive strengths or thickness.

h. Non-Conforming Materials. In the QCP, specifically address how non-conforming materials will be
controlled and identified.

Establish and maintain an effective and positive system for controlling non-conforming material, including
procedures for its identification, isolation and disposition. Reclaim or rework non-conforming materials according
to procedures acceptable to the Engineer.

Identify all non-conforming materials and products to prevent use, shipment and intermingling with
conforming materials and products. Provide holding areas, mutually agreeable to the Engineer and Contractor.

i. Concrete Information. Separately list the grades of concrete involved in the project. For each grade of
concrete to be used, include at a minimum, the following:

e Mix designs. List mix design numbers if using existing mixes.

e  Aggregate production.

e  Quality of components.

e Stockpile management.

e  Proportioning, including added water.

e Mixing and transportation.

e Initial mix properties.

e Placement and consolidation.

e Concrete yield.

e  Compressive strength.

e Finishing and curing.

e Frequency of sampling and testing.

e How duties and responsibilities are to be accomplished and documented, and if more than one

Certified Technician is required.
e  The criteria used by the Certified Technician to correct or reject unsatisfactory materials.

501.3 MATERIALS
Provide materials that comply with the applicable requirements.

Concrete and GIOUL .........coeeeeieriirinenenieeeetetestese ettt SECTIONS 401& 403
Aggregates for On Grade CONCrete ..........cocoeveveeieienierienieseseeeeeeeeeneens SECTION 1116
Reinforcing Steel .....ccvevvieiieiieiecieeee e DIVISION 1600
Epoxy Coated Steel Bars for Concrete Reinforcement ..............ccccccuenee. DIVISION 1600
JOINt SEALANES ...oviiiiiiiiiieieecee e DIVISION 1500
Expansion Joint FILler .........cccoccoviiviiiiiiiiiiiiciesieee et DIVISION 1500
Concrete Curing MaterialS .........ccoecveieriienieniee e DIVISION 1400
Preformed Elastomeric Compression Joint Seals ..........cccccevvveveevennnnne. DIVISION 1500
Cold Applied Chemically Cured Joint Sealant ...........cccceevvevivrcrenrennne. DIVISION 1500
Hot Type Joint Sealing Compound ...........ccccoeiirineniiieieeiesesece e DIVISION 1500
Backer RO .....ooviieiiiiieiie e DIVISION 1500
Epoxy Resin-Base Bonding System for Concrete ............ccocevoeeeneeeencnns SECTION 1705
Bond Breakers ..ottt SECTION 1718

501.4 CONSTRUCTION REQUIREMENTS
a. Preparation of the Subgrade. Before placing any surfacing material on any section, complete the
ditches and drains along that section to effectively drain the highway. Trim the base or subgrade to the line, grade
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and typical cross-section as shown in the Contract Documents. Maintain the subgrade or base to the as-constructed
condition under other bid items, repairing any encountered defects to the specifications of those bid items. Maintain
the subgrade surface to readily drain at all times. Protect the subgrade from damage when handling materials, tools
and equipment. Do not store or stockpile materials on the subgrade. Do not place material or lay pavement on a
frozen or muddy subgrade, or when it is raining or snowing.

Lightly spray the subgrade or base with water to obtain a thoroughly moistened condition when the
concrete is deposited on it. Do not puddle water on the grade.

Do not deposit any material until the subgrade or base has been checked and approved by the Engineer.

b. Slip Form Paving. When paving is performed with a slip form paving unit, use equipment as described
in subsection 154.5.
Pave 24-foot wide mainline pavement in a single operation. Do not exceed 24-foot paving width in a
single operation except as follows:
e The Contractor may pave a maximum of 2 lanes plus a 6-foot shoulder (30 feet maximum) in a single
operation.
e For pavements of 3 lanes or more, pave a minimum of 2 lanes mainline (with the option of including a
single shoulder for a maximum of 30 feet) in a single operation.
e Approval will be based on satisfactory performance of the Contractor’s operation.

Place ramps and auxiliary lanes/shoulders as shown in the Contract Documents.

Once the paving operation has started, provide adequate equipment and supply of materials to maintain
continuous placement for any given working period. Keep all concrete conveying equipment clean.

Do not apply any tractive forces to the slip form paver, except that which is controlled from the machine.

Trim to grade the subgrade or surface of the base over which the tracks of the paver will travel. Do not
disturb this surface with other equipment. If the equipment or method of operation requires the subbase to be wider
than shown in the Contract Documents, place additional material to provide an adequate surface for the tracks of the
paver. Upon completion of the paving operations, remove or repair any base material damaged by the slip form
paver’s tracks. All necessary construction and removal of this additional base material is subsidiary to other items
of the contract.

Operate the paver continuously, stopping only when absolutely necessary. If the forward motion of the
paver is stopped, immediately stop the vibrator and tamping elements.

Deposit the concrete on the grade in successive batches to minimize re-handling. Place concrete over and
against any joint assemblies so the joint assembly is retained in its correct position. Spread the concrete using
approved mechanical spreaders to prevent segregation and separation of the materials.

After striking the concrete off with the spreader, leave sufficient concrete in place to allow the final
shaping by the use of screeds, templates and pans, depending on make, model and type of machines approved for
use in the paving train. Adjust the paving units to meet the required final cross-section, minimizing the need to
carry back concrete to fill voids or depressions. Adjust each screed or template so a uniform roll of concrete
extends the full length of the screed or template and allows just enough concrete to pass under the unit to properly
feed the next machine. Do not shove large volumes of concrete with the screed or template. Adjust the screed or
template to maintain a uniform cross-section.

Use multiple spreaders for single and multiple lift operations. Place concrete ahead of the initial spreader
strikeoff no more than 30 minutes ahead of the final spreader strikeoff.

The use of any paving machine in the paving train is contingent on its ability to finish the pavement
satisfactorily to the required grade, section and specified degree of consolidation. The Engineer may at any time
require the adjustment, repair or replacement of the machine for unsatisfactory performance.

Correct any edge slump of the pavement in excess of 4 inch, exclusive of edge rounding, before the
concrete hardens. Excessive edge slumping will be sufficient reason to discontinue paving until machinery (or mix)
is properly adjusted or removed from the project.

When the machine finishing has been completed, check the surface with a straightedge a minimum of 10
feet in length before texturing. Operate the straightedge parallel to the pavement centerline, starting at the center
and progressing outward. Advance in successive stages of less than ' the length of the straightedge. At the
Contractor’s option, this requirement may be eliminated when smoothness is to be determined by the profilograph.

Achieve grade control by use of 1 or more of the following grade reference devices. Approval of any of
these devices will be based upon satisfactory performance.
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Erected Stringline. Use an erected stringline consisting of a tightly stretched wire or string offset from and
parallel to the pavement edge on 1 or both sides. Erect the stringline parallel to the established pavement surface
grade and support at intervals as necessary to maintain the established grade and alignment.

Stringless Paving. Control line, grade and pavement cross-section as shown in the Contract Documents.
Use electronic guidance systems that meet the requirements and tolerances listed in SECTION 802. Horizontal
control is guided by GPS. Vertical control is guided by Total Stations. GPS will not be allowed for Vertical
control.

When paving on a fresh subgrade that has not been trimmed by an automatically controlled machine, use
an erected stringline or stringless paving to establish grade. When directed by the Engineer, use an erected
stringline or stringless paving to match grade control points such as bridges.

c. Placing Reinforcement. Place pavement reinforcement at the locations shown in the Contract
Documents. Use a sufficient number of approved metal, bar supports or pins to hold all dowel bars and tie bars in
proper position as required by the Contract Documents. Install tie-bars perpendicular to the concrete face being tied
together. Do not use stones, concrete or wood to support the reinforcement.

Joint tie bars may be installed mechanically if approved by the Engineer. The satisfactory placement of the
bars depends on the ability of the Contractor’s operation to place and maintain the bars in their true position. When
satisfactory placement is not obtained by mechanical means, the Engineer may require the tie bars be installed ahead
of placing the concrete, and that they be securely held in their exact position by staking and tying.

Do not install dowel bars mechanically. Install the dowel bars ahead of placing the concrete, and hold
them securely in their exact position by staking or tying.

Thoroughly coat each dowel with hard grease or other approved bond breaker as shown in the Contract
Documents. The bond breaker coating shall not exceed 15 mils + 5 mils in thickness when averaged over 3 points
measured at the ¥4 points on the bar at 90° intervals around the bar.

When reinforced concrete pavement is placed in 2 layers, strike off the entire width of the bottom layer to
such length and depth that the sheet of fabric or bar mat may be laid full length on the concrete in its final position
without further manipulation. Place the reinforcement directly on the concrete, then place the top layer of concrete,
strike it off and screed it. Remove any portion of the bottom layer of concrete that has been placed more than 30
minutes, and replace it with fresh mixed concrete at the Contractor’s expense. When reinforced concrete is placed
in 1 layer, the reinforcement may be positioned in advance of the concrete placement or it may be placed in the
plastic concrete after initial spreading, by mechanical or vibratory means.

Place the wire mesh reinforcement in the pavement at the locations shown in the Contract Documents.
When 2 layers of wire mesh reinforcement are required, support the bottom layer in the required position with bar
chairs. Use separators for the top layer if the strike-off can not be used properly for the operation. Lap the
reinforcement as shown in the Contract Documents. Laps parallel to the centerline of the pavement are prohibited
except for unusual width of pavement lanes or for irregular areas. If the Contract Documents do not show
dimensions for laps, the minimum lap either perpendicular or parallel to the centerline of the pavement is 6 inches.
Fasten or tie adjacent wire mesh sheets together to hold all parts of the wire mesh sheets in the same plane.

If a “wire pattern” appears on the surface of the fresh pavement, immediately modify placement procedures
to eliminate the problem.

Use reinforcing steel free from detrimental materials that could impair the bond between the steel and
concrete.

d. Consolidation and Finishing. Perform hand spreading with shovels, not rakes. Do not allow workers
to walk in the fresh concrete with boots or shoes coated with earth or foreign substance.

Do not apply moisture to the surface of the concrete pavement unless the Engineer approves the use of
additional water on the fresh concrete surface to lubricate the float of the longitudinal finisher. If unusual weather
conditions require the addition of superficial water to the concrete surface, apply it only in the form of a fine, fog
mist.

Uniformly consolidate the concrete without voids, and finish to the cross-section and elevation shown in
the Contract Documents.

Use vibrators or other approved equipment to consolidate each layer of concrete, when placed in more than
1 lift, or full depth if placed in 1 lift. Uniformly vibrate the concrete across the full width and depth of the pavement
so that the density of pavement concrete is a minimum of 98% of the consolidated unit weight. The 98% density
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requirement may be eliminated on miscellaneous areas such as entrance pavement, median pavement and gore
areas.

Vibrators, either of the surface type (pan or screed) or the immersion type (tube or spud) may be attached
to the spreader, paver or finishing machine, or may be mounted on a separate carriage. Only operate the vibrators
when the machine they are mounted on is moving forward. Do not operate hand vibrators more than 15 seconds, or
less than 5 seconds in any one location unless approved otherwise by the Engineer. Place vibrators in and withdraw
from concrete vertically in a slow deliberate manner.

On mainline paving, every 4 hours, check the electronic monitoring system vibrator frequencies with the
vibrator under load to comply with the frequencies shown in subsection 154.2e.

If the system indicates a vibrator is not working properly, manually check the vibrators, immediately. If a
vibrator is not functioning properly, immediately replace.

If the electronic monitoring system fails to operate properly, manually check the vibrators, immediately. If
the vibrators are functioning properly, paving may continue but make all efforts to correct the problem within 3
paving days. The Engineer may allow additional time if circumstances are beyond the Contractor’s control.
Perform the vibrator checks manually until the system is fixed.

Document the checks, and give the data to the Inspector, daily. Email a recap of the data to the Engineer,
weekly.

Maintain a uniform, continuous roll of concrete over the vibrators ahead of the strike-off. The height of
the roll shall be approximately the same height as the thickness of the pavement being vibrated.

In order to obtain concrete consolidation in the vicinity of joint assemblies, the Engineer may require that
these areas be hand vibrated with an immersion spud vibrator.

In the event the specified density is not attained, cease paving operations and make necessary adjustments
to produce concrete to conform to the density requirements.

Use an approved nuclear density measuring device to monitor in-place density. Provide a moveable bridge
and move it to test locations as required to allow the Inspector to work over the fresh concrete.

On projects or areas within projects where the use of conventional equipment is impracticable, other
consolidation and finishing equipment may be used with approval of the Engineer.

e. Fixed Form Paving. At the Contractor’s option, the fixed form paving method may be used.

(1) Forms. Use straight, metal forms having adequate strength to support the equipment. Each section
shall be a minimum of 10 feet in length. Use forms with a depth equal to the prescribed edge thickness of the
concrete, a base width at least equal to the depth of the forms and without a horizontal joint. Use flexible or curved
forms of proper radius for curves of 150-foot radius or less, except approved straight forms of 5-foot lengths may be
used for curves of a radius from 75 to 150 feet. Flexible or curved forms must be approved by the Engineer. The
Engineer may approve the use of wood forms in areas requiring hand finishing. Secure the forms in place to
withstand the impact and vibration of the consolidating and finishing equipment without visible spring or
settlement. Extend flange braces outward on the base a minimum of % the height of the form. Remove forms with
battered top surfaces or bent, twisted or broken forms. Do not use repaired forms until they have been inspected
and approved by the Engineer. Do not use buildup forms, except where the total area of pavement of any specified
thickness on the project is less the 2,000 square yards. Do not vary the top face of the form from a true plane more
than ' inch in 10 feet, and do not vary the vertical face of the form by more than % inch. The forms shall contain
provisions for locking the ends of abutting form sections together tightly, and for secure setting.

(2) Base Support. Provide a foundation under the forms that is compact and true to the specified grade so
that the whole length of the form will be set firmly in contact with the grade.

(3) Form Setting. Set forms sufficiently in advance of the point where concrete is being placed so that line
and grade may be checked. After the forms have been correctly set, thoroughly tamp the grade mechanically at both
the inside and outside edges of the base of the forms. Stake forms into place with a minimum of 3 pins for each 10
feet section. Place a pin at each side of every joint. Tightly lock form sections, free from play or movement in any
direction. Do not deviate the form from true line by more than % inch at any point. No excessive settlement or
springing of forms under the finishing machine is permitted. Clean and oil forms before the placing of concrete.

(4) Grade and Alignment. Check the alignment and grade elevations of the forms immediately before
placing the concrete and make any necessary corrections. When any form has been disturbed or any grade has
become unstable, reset and recheck the form.

(5) Placing Reinforcement and Consolidating and Finishing Concrete. Meet the requirements in
subsections 501.4c. and d.
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(6) Removing Forms. Unless otherwise provided, do not remove forms from freshly placed concrete until
it has set for a minimum of 12 hours, except auxiliary forms used temporarily in widened areas. Remove forms
carefully to avoid damage to the pavement.

f. Texturing. Use texturing equipment and devices as described in subsection 154.7.

Use a burlap drag as soon as all excess moisture has disappeared and while the concrete is still plastic
enough to make a granular surface possible.

Following the dragging operation, use a mechanical device to make a final finish or texture by giving the
surface of the plastic pavement a longitudinal tining, unless shown otherwise in the Contract Documents. Perform
the operation at such time to minimize displacement of larger aggregate particles and before the surface permanently
sets.

Small or irregular areas may be tined by hand methods.

On projects of less than 5,000 square yards, or projects with longitudinal tining, the tining and curing
devices may be mounted on the same carriage when approved by the Engineer. Operations of this type will be
based on satisfactory performance.

Before final texturing, finish the exposed edge of the pavement to a radius of % inch with an edger. Edge
the interior longitudinal joints on multiple-lane pavement to a radius of % inch. Eliminate any tool marks appearing
on the slab adjacent to the joints or edge of the slab. Do not disturb the rounding of the corner of the slab.

g. Joints.

(1) General. Construct joints according to the Contract Documents. Failure to construct the joints in the
best possible manner will be cause for suspension of work until the cause of the defective work is remedied.

If existing pavement of any type is required to abut with the new pavement, and the termination of the
removal is not at an existing joint, make the new joint by sawing the existing pavement full depth with a diamond
saw before removal.

The objective is to create or form a plane of weakness in the fresh concrete before uncontrolled or erratic
cracking occurs. The following methods are acceptable:

e Use concrete saws to saw all contraction joints no wider than the initial saw cut and to a depth of D/3

+ Y4 inch. Extreme conditions could exist which make it impracticable to prevent erratic cracking by
sawing the joints early. At the onset of the project, devise methods, with the approval of the Engineer,
to control this cracking.

e Make a “plastic concrete cut” straight and well defined so it can be sawed out by the saw crew. The

“plastic concrete cut” would replace the specified initial saw cut. Suggested procedures could be the
use of a stiff metal parting strip, with or without handles that would be gently inserted in the fresh
concrete and removed, thereby parting the interlocking coarse aggregate and providing a plane of
weakness.

e  Cut the fresh concrete with a mason’s trowel and straightedge from a worker’s bridge. It is imperative

that the “plastic concrete cut” joint and the second stage saw cut are in the same exact location.

e At the Contractor’s option, “early entry” saws may be used based on satisfactory performance and

depth of cut recommended by the equipment manufacturer.

e  Procedures to control erratic cracking are not limited to these examples.

Edge any transverse joint requiring hand finishing and edging with a tool having a radius of % inch. Do
not indent the surface of the pavement with the horizontal face of the edger.

(2) Pressure Relief Joints. Install pressure relief joints according to the bridge approach details in the
Contract Documents.

Form or saw openings for the joint material approximately 1 % inches wide for the 2-inch joint and
approximately 3 % inches wide for the 4-inch joint at the locations shown in the Contract Documents. Use the
lubricant adhesive as recommended by the manufacturer of the pressure relief joint material.

Just before the installation of the joint material, clean the faces of the joint by sandblasting, followed by an
air blast to clean all dust from joint faces.

The Engineer may approve pre-positioning of the 2-inch material if adequate means are taken to obtain
proper placement and retention, and if deformation of the material does not occur when the fresh concrete is placed
against it.
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Use a foam spacer block beneath the 4-inch joint filler material to maintain the specified grade. The spacer
block is an easily compressed foam material cut to fill the void beneath the joint filler.

(3) Contraction Joints. Install contraction joints of the type, dimensions and spacing shown in the Contract
Documents.

Stretch a stringline along the centerline of the joint, or otherwise adequately mark it to verify dowel bar
joint assembly alignment.

Install the dowel bar joint assembly so the centerline of the assembly is perpendicular to the centerline of
the slab, and the dowels lie parallel to the slab surface and slab centerline. Place concrete so it will not displace or
disarrange the joint assembly. Mark the location of contraction joints to assure the joints are sawed in the proper
location.

(4) Longitudinal Joints. Construct longitudinal joints according to the Contract Documents. When sawed
joints are specified or used, provide approved guide lines or devices to cut the longitudinal joint on the true line as
shown in the Contract Documents. Perform the sawing of longitudinal joints at a time that will prevent erratic or
uncontrolled cracking. When “plastic concrete cut” methods are used, no sawing or widening of the joint will be
required to make a sealant reservoir.

(5) Construction Joints. Make a butt construction joint perpendicular to the centerline of the pavement at
the close of each day’s work, or when the process of depositing concrete is stopped for a length of time sufficient
for the concrete to take its initial set. Form this joint by using a clean header having a nominal thickness of 2
inches, and minimum cross-sectional area equal to pavement thickness by pavement width. Cut the header true to
the crown of the finished pavement. Accurately set and hold it in place in a plane at right angles to centerline and
perpendicular to the surface of the pavement.

Protect the top surface of the header with steel. Securely fasten a trapezoidal piece of metal or wood
approximately 2 inches wide and a minimum of 1 inch in depth on the face of the header, along the center of the
header to form a grooved or keyed joint.

With approval of the Engineer, the Contractor may pave beyond the joint location a distance to maintain
the line and grade. Saw the construction joint when the concrete has hardened. Drill holes for reinforcing tie bars
and epoxy the bars in-place. Place fresh concrete against the previously placed concrete taking care to avoid injury
to the edge. Vibrate the concrete to obtain an interlocking joint and prevent a honeycombed face of the joint. The
additional concrete, removal of debris and other work created by this alternative is at the Contractor’s expense.

Unless shown otherwise in the Contract Documents, do not place any construction joint within 5 feet of an
expansion, contraction or other construction joint.

(6) Special Joint Construction. Construct special joints as shown in the Contract Documents or as ordered
by the Engineer around drainage, utility and other structures located within the concrete pavement boundaries.
Hold temporary forms securely in place during the concrete placement operation.

(7) Joint Construction. Construct all joints as shown in the Contract Documents. Repair or replace any
curing medium damaged during joint construction. Construct joints as follows:

(a) Induced Plane of Weakness. The first saw cut is a relief cut at the proper joint location,
approximately "4 inch wide and to the full joint depth as shown in the Contract Documents (D/3
+ 4 inch). Make the relief cut as soon as the concrete has hardened enough so that no excess
raveling or spalling occurs, but before any random cracks develop. The sequence of the relief
sawing is at the Contractor’s option, provided all relief sawing is completed before random
cracking develops. Use suitable guide lines or devices to cut the joint straight and in the correct
location. Repair curing membrane damaged during sawing as directed by the Engineer. See
subsection 501.4¢.(1) for alternate methods to the first stage sawing.

(b) Reservoir Construction. Do not perform widening of the relief joints to full width until the
concrete is a minimum of 48 hours old. Delay it longer if the sawing causes raveling of the
concrete. If second stage sawing is performed before completion of the curing period, maintain
the cure by use of curing tapes, plastic devices or other materials approved by the Engineer.
Center the joint groove over the relief cut, and saw it to the dimensions shown in the Contract
Documents. Should any spalling of the sawed edges occur that would detrimentally affect the
joint seal, patch it with an approved epoxy patching compound and allow it to harden before
installing the joint material. Make each patch true to the intended neat lines of the finished cut
joint.

(8) Cleaning Joints.
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(a) Immediately clean freshly cut sawed joints by flushing with a jet of water under pressure and
other necessary tools to remove the resulting slurry from the joint and immediate area.

(b) To clean joints, use air compressors equipped with suitable traps capable of removing all
surplus water and oil from the compressed air. The Engineer will check the compressed air for
contamination, daily. When contaminated air is found to exist, work will be stopped until suitable
adjustments are made, and the air stream is found to be free of contaminants.

(c) Just before applying the hot or cold joint sealant, complete a final cleaning by air blasting to
clean incompressibles from the joint.

(d) Before installing preformed elastomeric joint seals, use water or sandblasting equipment to
clean the seal reservoir of the transverse joint a minimum of the vertical height of the installed
elastomeric joint material plus %2 inch measured from the pavement surface. Use a multiple pass
technique until the surfaces are free of dirt, curing compound or any residue that might prevent
ready insertion of the seal, or uniform contact with the concrete. (Note: These seals are held in
place by compressive forces and friction acting on the faces of the joint, not chemical bonding as
with other joint sealants.) After final cleaning, and immediately before installing the seal, blow
out the joint seal reservoir with compressed air until it is free of debris and visible water.

(9) Sealing Joints. The joint location, size and configuration is shown in the Contract Documents. Use
applicable materials to obtain the required joint sealant configuration. Seal transverse pavement joints with
preformed elastomeric compression joint seals, unless shown otherwise in the Contract Documents. Seal
longitudinal pavement joints full depth with either a cold applied chemically cured joint sealant or a hot joint sealing
compound. Use only 1 type of longitudinal joint sealant on a project, unless otherwise approved by the Engineer.
Seal joints before opening to traffic. For opening to construction traffic, see subsection 501.4i.(3)(a).

When using cold applied chemically cured joint sealant, hot joint sealing compound or preformed
elastomeric compression joint seals, arrange for a technical representative of the manufacturer to be present during
installation of the joint seal to provide guidance on cleaning, preparation of the joint and installation of the seal.

Keep the manufacturer’s technical representative on the project until Contractor and KDOT personnel have
been thoroughly trained in the proper installation of the material. The Engineer may waive this requirement for
Contractors that are experienced in installing the type and brand of material being used. Provide the Engineer with
a résumé of experience for evaluation.

(a) Cold Applied Chemically Cured Joint Sealants. Do not seal joints until they are clean and dry,
and the pavement has attained the age recommended by the manufacturer of the sealant. Do not
apply sealant to damp concrete, or install it during inclement weather. Do not apply joint sealant
when the ambient air temperature is below 40°F, or as specified by the manufacturer. Place the
sealer full depth in close conformity with dimensions shown in the Contract Documents. Any
deviation will be cause for rejection of the joint until satisfactory corrective measures are taken.

Apply the joint sealant by an approved mechanical device. Any failure of the joint material in
either adhesion or cohesion will be cause for rejection. Repair the joint to the Engineer’s
satisfaction.

Some cold applied, chemically cured sealants are not self-leveling and will not position
properly in the joint under its own weight. Tool the sealant surface as shown in the Contract
Documents. Accomplish tooling before a skin forms on the surface. Do not use soap or oil as a
tooling aid.

After a joint has been sealed, promptly remove all surplus joint sealer from the pavement or
structure surfaces.

Do not permit traffic over sealed joints until the sealer is tack free, or until debris from traffic
can not embed into the sealant.

(b) Hot Applied Joint Sealing Compound. Do not seal joints until they are clean and dry, and the
pavement has attained the age recommended by the manufacturer of the joint sealing compound.
Install joint sealing compound according to the manufacture’s recommendations.

Completely clean out the application unit when changing brands of materials, or if the
material exhibits any sign of changes in application characteristics, polymer or oil separation,
balling or any signs of jelling. If the application unit contains compatible material from a
previous project at start-up, provide the Engineer a certification covering the material in the
application unit, including the manufacturer, type, etc. Before start-up, completely clean out any
material that can not be identified and certified.
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After a joint has been sealed, promptly remove all surplus joint sealer from the pavement or
structure surfaces.

Do not permit traffic over sealed joints until the sealer is tack free, or until debris from traffic
can not embed into the sealant.

(c) Preformed Elastomeric Joint Seals. Concrete that has reached an age that permits proper
sawing and cleaning without causing deterioration of the joint edges and joint faces, is considered
acceptable for seal installation.

Under normal construction procedures, seal transverse joints full width with no splices made
in the preformed joint seal. However, under phased construction of widenings, where the lanes
placed earlier have been opened to traffic, the preformed joint seal may be spliced at the
construction joint. When the existing seal is peeled back to saw the construction joint, clean it,
reapply the lubricant/adhesive and reinstall as soon as possible. After the new seal is installed,
place the longitudinal joint sealant through the intersection with the transverse joint, with the
transverse seals butted in. Place the longitudinal sealant to encase and seal the ends of the
preformed seals.

Install the joint seal with a machine especially designed to compress and install the sealant in
an upright position, without cutting, nicking, distorting or otherwise damaging the seal. Apply
lubricant to the concrete or the preformed seal (or both), and install the seal in a substantially
compressed condition. Place the top of the seal at a depth below the finished surface of the
pavement, recommended by the manufacturer.

Use a method of installation such that the joint seal will not be stretched or compressed
longitudinally more than 3% of the length, unless stated otherwise in the manufacturer’s
instructions. The method of installation will be checked for stretching or compression by
comparing the distance between 2 marks on the surface of the seal measured before and after the
installation. If the check indicates stretching or compression beyond the limits stated above,
modify the method of installation to correct the situation. The Contractor may proceed slightly
out of specification for a short distance under the supervision of the manufacturer’s technical
representative, while making corrections and adjustments to return to specification limits. This
material may remain in place, provided the stretching does not exceed 5%, and the Contractor
makes a good faith effort to correct the problem. Once the machine is in proper adjustment and
the installation is proceeding satisfactorily, further checks (approximately every 100 joints) will
be made to verify proper installation.

Remove any joint seal not conforming to the above stated limits of installation and replace
with new material. After being removed for any reason, no seal may be reused.

(10) Sawed (Non-Sealed) Joints.
(a) Joint Construction. The joint location, size and configuration are shown in the Contract
Documents. Use concrete saws to saw all joints a nominal 1/8 inch wide to the full joint depth,
D/3=+ Y inch, unless shown otherwise in the Contract Documents.

Make the saw cut as soon as the concrete has hardened enough so that no excess raveling or
spalling occurs, but before any random cracks develop. The sequence of the sawing is at the
Contractor’s option, provided all sawing is completed before random cracking develops. Use
suitable guide lines or devices to cut the joint straight and in the correct location.

(b) Cleaning Joints. Immediately clean freshly cut sawed joints by flushing with a jet of water
under pressure and other necessary tools to remove the resulting slurry from the joint and
immediate area. Repair curing membrane damaged during sawing and cleaning, as directed by the
Engineer.

(c) Backer Rod. Install and maintain backer rod (of a size sufficient to prevent debris from
entering the joint) in the joint. When major construction traffic is no longer driving on the
pavement, and prior to opening to the public, remove the backer rod, and follow with an air blast
to remove any debris.

(d) Repair of Joints. If the sawed joint is > Y4 inch, seal the joint using Hot Applied Joint Sealing
Compound, according to subsections 501.4¢g.(7) thru (9)(b). Seal transverse joints the full width
of pavement. Seal longitudinal joints the full length of the panel. If the joint can not be properly
sealed, see subsection 501.4k.
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(e) Opening to Traffic. When no joints require sealing, disregard subsection 501.4i.(3)(a), third
bullet and 501.4i.(3)(b).

(f) Side Roads and Entrance Pavement. If the PCCP is designated with sawed (non-sealed joints),
construct the side road and entrance pavement joints according to subsection 501.4g.(10), unless
otherwise specified in the Contract Documents.

(g) Curb and Gutter/Valley Gutter. Unless specified otherwise in the Contract Documents, if the
PCCP is designated with sawed (non-sealed) joints, construct the curb and gutter/valley gutter
joints according to subsections 501.4¢.(10)(a) thru (c) with the following exception: saw to a
depth a minimum of 1 % inches below the surface of the gutter. If the curb and gutter is placed
monolithically with the pavement, saw to the same depth as the pavement.

h. Hand Finishing. Hold hand finishing methods to a minimum. Generally, hand methods of placement
and finishing will be permitted as follows:

e For pavement when a breakdown of some portion of the paving train occurs, making the hand
finishing of that portion of the concrete already in place necessary.

e For pavement lanes that may be too narrow or a length too short to accommodate a full paving spread.

e  For all irregular shaped areas.

e For special approach sections to bridges, widened portions at bridges, intersections and sections
widened beyond traffic lanes.

e  When the dimensions of the work make the use of a complete power operated paving impossible, or
impracticable.

For uniform width areas or transition width areas using false forms, finish handwork with a mechanical
finishing machine or approved vibrating screed, whenever possible.

Use spud hand vibrators on any area considered impracticable to vibrate with a vibrating screed. Approved
metal or wood floats may be used if needed to help close an open or porous surface condition.

Continue the operation of consolidation and screeding or striking off the concrete until the concrete is
uniformly consolidated and the surface is true to line, grade and cross-section.

After the pavement has been properly struck off, straightedge the pavement for trueness and finish it. Use
a burlap drag to remove surface straightedge marks. The burlap drag may be pulled by hand, but the results shall be
similar to that on the mainline pavement.

Manual methods may be used for texturing hand finished pavement areas. Where applicable, the tined
texture applies. Use a metal comb with dimensions and spacing shown in subsection 154.7c. Obtain a finished
textured surface similar to that produced mechanically.

On miscellaneous areas such as entrance pavement, median pavement and gore areas, texturing with the
metal comb may be eliminated. Final finish may be attained by the use of a drag that consists of a seamless strip of
damp burlap, cotton fabric or other suitable material capable of producing a uniform surface of gritty texture.

i. Protection and Curing of Concrete. Cure the pavement by using burlap, liquid membrane-forming
compounds, white polyethylene sheeting, concrete curing blankets or reinforced white polyethylene sheeting.
Failure to provide proper curing is cause for immediate suspension of the concreting operations.

(1) Burlap, Concrete Curing Blankets, White Polyethylene Sheeting and Reinforced White Polyethylene
Sheeting. Place the curing material on the pavement immediately after the pavement has been finished, and the
concrete has hardened sufficiently to avoid harmful marring of the surface, yet early enough to prevent undue loss
of moisture from the concrete. If the pavement becomes dry before the curing material is placed, moisten the
concrete with a fine spray of water. Dampen burlap and place on the surface. Place burlap-polyethylene blankets
with the dampened burlap side down. Keep burlap damp throughout the entire curing period.

Lap adjacent units of curing materials approximately 18 inches. Upon removal of the forms, extend the
material to completely cover the full depth of the exposed pavement.

Weigh the curing material down using continuous windrows of earth placed along the sides and edges of
the pavement and transversely across the pavement on the laps to cause the material to remain in contact with the
covered surface throughout the curing period. Other methods may be used with approval of the Engineer.

Walking on the pavement surface to place the curing material is prohibited. Walking on the curing
material is prohibited until the pavement has cured sufficiently to prevent damage to the surface.
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Leave the curing material in place for a minimum of 4 days, unless otherwise directed by the Engineer.
Immediately repair any tears or holes appearing in the material during the curing period, or replace it with material
in good condition.

The material may be reused, provided it is kept serviceable by proper repairs, and if in the judgment of
Engineer it will provide water retention during the curing period.

(2) Type 2 White Liquid Membrane-Forming Compound. After finishing operations have been completed
and immediately after the free water has left the surface, completely coat and seal the surface of the slab with a
uniform layer of compound. Apply the compound in 1 application at a minimum rate of 1 gallon per 150 square
feet of surface. Thoroughly mix the compound at all times during usage. Do not dilute the compound. Daily
provide the Inspector documentation of the quantity of curing compound used.

Protect the treated surface from injury a minimum of 4 days, unless otherwise directed by the Engineer.
If the newly coated film is damaged in any way, apply a new coat of material to the affected areas equal in coverage
to that specified for the original coat. A minimum of foot traffic will be permitted on the dried film as necessary to
properly carry on the work, provided any damage to the film is immediately repaired by application of an additional
coat of compound.

Immediately after the forms are removed (fixed form and slip form), coat the entire area of the sides of the
slab with compound at the rate specified for the pavement surface, regardless of whether or not further concrete
placement will be made against the pavement edge. Approved hand spray equipment will be permitted only for the
application of compound on the sides of the slab, for repairing damaged areas and for hand finished areas. Repair
any damaged areas caused by joint sawing.

(3) Opening to Traffic. No motorized traffic is allowed on the pavement until all of the following
conditions are met.

(a) Construction Traffic Only.

e The flexural strength of the pavement shall meet or exceed 450 psi. Determine the flexural
strength of the pavement by testing flexural strength specimens utilizing the third point
loading method, or by use of a calibrated maturity meter.

o If flexural strength does not meet or exceed 450 psi, observe a 10 day curing period before
allowing motorized traffic on the pavement. Provide a strength gain curve of concrete cured
at 45°F to justify a curing period of less than 10 days.

e Provide protection to keep foreign material out of the unsealed joints by an approved method.

(b) All Traffic. In addition to subsection 501.4i.(3)(a), seal the joints according to subsection
501.49.(9).

The Contractor may, at own expense, increase the cement content from the minimum shown in SECTION
403 to accelerate the strength gain of the PCCP.

(4) Cold Weather Curing. Maintain the concrete pavement at a minimum temperature of 40°F, as measured
along the surface of the concrete, for a minimum of 4 days after placing. When the ambient air temperature is
expected to drop below 35°F anytime during the curing period, take precautions to maintain the concrete
temperature. Keep a sufficient supply of approved moisture barrier material, other than liquid curing compound,
and suitable blanketing material, such as straw, hay and burlap close by. Be prepared to cover the pavement with a
moisture barrier and protect all pavement less than 4 days old with blanketing material. Remove, dispose of and
replace concrete damaged by cold weather, as determined by the Engineer.

(5) Early Strength Concrete Curing. The curing period shall conform to the requirements specified for
regular concrete pavement in subsection 501.4.i.  Construct joints according to the manufacturer’s
recommendations for early strength concrete pavement.

j. Cold Weather Limitations. If concrete is placed in cold weather, comply with SECTION 401.

k. Repair of Defective Pavement Slabs. It is the responsibility of the Contractor to repair any spalled,
cracked or broken panels as specified hereinafter at no cost to KDOT. Completely remove and replace pavement
panels (area between contraction joint and contraction joint) containing both transverse and longitudinal cracks
(separating the panel into 4 or more parts) through the full depth of the slab.

Properly seal the joints of the repaired or replaced panels.

(1) Repair of Spalls.
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e In no case shall an individual patch of a spall be less than 1 square foot with no dimension less than 1
foot.

e For spalls greater than % inch and less than or equal to % inch from edge of the original sawed joint,
repair with hot pour.

e For spalls greater than 2 inch and less than or equal to 1 inch from the edge of the original sawed
joint, blast clean and repair with epoxy patch material.

e For spalls greater than 1 inch from the edge of original sawed joint, repair by making a saw cut a
minimum of 1 inch outside the spalled area to a minimum depth of 2 inches. The interior angles
formed by the intersection of adjacent sides of the patch shall be a minimum of 60°. When the spalled
area abuts a joint, make the saw cut to a depth of 2 inches or 1/6 the slab thickness, whichever is
greater. Chip out the concrete between the saw cut and the joint or primary crack to solid concrete.
Do not use chipping hammers greater than 15 pounds. Thoroughly clean all loose material from the
formed cavity. Apply a coat of an approved concrete bonding epoxy to the dry, cleaned surface of all
sides of the cavity, except the joint. Apply the epoxy by scrubbing the material into the surface with a
stiff bristle brush. Place portland cement concrete, epoxy resin concrete or mortar, immediately
following application of the epoxy, according to the manufacturer’s recommendations. If the spalled
area to be patched abuts a working joint, use an insert or other bond breaking medium during the
repair work to maintain working joints. Remove and replace major honeycombed areas found after
removal of the forms. Removed areas or sections so removed shall be a minimum of 6 feet in length if
less than full width of the lane involved. When it is necessary to remove a section of pavement, also
remove and replace any remaining portion of the slab adjacent to the joints that is less than 6 feet in
length.

(2) Repair of Cracks in New Reinforced, Dowel Jointed PCCP.
(a) Transverse and Diagonal Cracks.

(1) Full Depth.

e  When a single full-depth transverse crack falls within the middle '5 of the panel, no
corrective work will be required.

e Should a second full-depth crack develop within the middle % of the panel, remove and
replace the panel to the nearest planned contraction joint, eliminating both cracks. If the
location of the mid-panel full-depth crack is within 6 feet of the boundaries of the area to
be repaired, extend the area to be repaired to include the mid-panel crack.

e  When any portion of a full-depth crack falls outside the middle 5 of the panel, remove
and replace the portion of panel between the contraction joint and the crack. Make 1
full-depth saw cut parallel to the contraction joint on the mid-panel side of the crack to be
removed. Make another cut in the adjacent panel, parallel to the contraction joint, clear
of the basket assembly, but not less than 6 feet from the first cut. Remove the cracked
section and basket assembly. Drill holes in both sawed faces, and insert bars to make 2
contraction joints. Use dowels of the same size and spaced the same distance as those
shown in the Contract Documents. Drill bar holes % inch + 0.05 inch larger than the
diameter of the bar and fill them with epoxy or grout and insert the new dowel. Support
the free ends of the bars parallel to the pavement surface until the epoxy or grout has set,
obtaining proper alignment of the bar. Apply grease or an approved bond breaker to the
free ends.

e If the boundaries of consecutive areas to be repaired are less than 6 feet apart, also
remove and replace the areas between the patches.

e Saw off the longitudinal joint tie bars at the longitudinal joint. Drill holes midway
between the existing bars and insert tie bars to make a new tied longitudinal hinged joint.
Use tie bars of the same size and spacing as those in the Contract Documents. Drill bar
holes % inch £ 0.05 inch larger than the diameter of the bar and fill them with epoxy or
grout and insert new tie bars.

(b) Longitudinal Cracks. When a single longitudinal crack falls within a panel, no corrective
work will be required.
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When a second full-depth longitudinal crack falls within a panel, remove and replace the panel to
the nearest planned contraction joint, eliminating both cracks.

(3) Repair of Cracks in both New Non-reinforced Dowel Jointed PCCP and Mainline Plain PCCP.
(a) Transverse and Diagonal Cracks.
(1) Full Depth.

If a maximum of 4 panels per any lane mile has a crack, repair according to SECTION
504 - DOWEL BAR RETROFIT-REPAIR, or remove and replace the pavement.

If 5 to 18 of the panels per any lane mile has a crack, repair according to SECTION 504
- DOWEL BAR RETROFIT-REPAIR. When 2 consecutive panels have a crack,
remove and replace the panels from contraction joint to contraction joint.

If more than 18 of the panels per any lane mile have a crack, remove and replace the
pavement bounded by the cracks in that segment. Remove and replace until % mile
segment has less than 4 panels cracked, then repair or replace.

(i1) Partial Depth. If coring (at no additional cost to KDOT) verifies the transverse cracks are
not full depth, repairs may be made by SECTION 505 - TIE BAR INSERTION-REPAIR.
(iii) When required or at the Contractor’s option, remove and replace pavement panels
containing any transverse or diagonal crack according to the following:

Make a full-depth saw cut in the abutting panel nearest to the crack, parallel to the
contraction joint, just clear of the basket assembly to allow the existing dowel basket
assembly to be completely removed. Make a second saw cut parallel with the contraction
joint on the opposite side of the crack away from the contraction joint. For plain PCCP,
make the saw cut at the joint nearest to the crack. Make the second saw cut opposite the
first cut a minimum of 6 feet from the first saw cut to include the crack. Remove the
resulting area.

The minimum longitudinal length of a patch is 6 feet.

Do not permit a patch to fall within 6 feet of a contraction joint.

The maximum distance between doweled/non-doweled contraction joints is 18 feet.

Drill holes and insert dowel bars to make new contraction joints within the vertical faces
of both newly created panel ends. Use dowels of the same size and spaced the same
distance as shown in the Contract Documents. Drill bar holes % inch + 0.05 inch larger
than the diameter of the bar and fill with epoxy or portland cement grout and insert the
new dowel. Support the free ends of the bars until the epoxy or grout has set to obtain
proper alignment of the bar. Apply grease or an approved bond breaker to the free ends.
Do not use dowel bars in plain PCCP.

Saw off the longitudinal joint tie bars at the longitudinal joint. Drill holes midway
between the existing bars and insert tie bars to make a new tied longitudinal hinged joint.
Do not place new tie bars within 12 inches of doweled joint. Use tie bars of the same size
and spacing as those in the Contract Documents. Drill bar holes 2 inch £+ 0.05 inch
larger than the diameter of the bar and fill them with epoxy or grout and insert new tie
bars.

(b) Longitudinal Cracks. Repair or remove and replace pavement panels that contain a single
longitudinal crack, according to the following:

Repair longitudinal cracks that are within 3 inches of the planned longitudinal joint for
their entire length with a partial depth patch as specified for spall in subsection
501.4k.(1), except make the transverse dimension of the patch 6 inches and saw cuts to
D/3 + Y4 inch.

For longitudinal cracks between 3 and 6 inches from the planned longitudinal joint, fill
the entire planned longitudinal joint full depth with epoxy through the length of the
longitudinal crack.

Repair longitudinal cracks that are 6 inches or more from the planned longitudinal joint
by removing and replacing pavement panels, or repair pavement by SECTION 505 -
TIE BAR INSERTION-REPAIR.

500-15



501 - PORTLAND CEMENT CONCRETE PAVEMENT (QC/QA)

Remove and replace pavement panels that contain 2 or more longitudinal cracks.

(4) Repair of Cracks in Shoulder Plain PCCP.
(a) Transverse and Diagonal Cracks.

e  When a single transverse crack falls within a panel and is within 3 feet of the transverse
contraction joint, fill the contraction joint according to the Contract Documents and rout
and seal the crack.

e  When 2 or more transverse cracks fall within a panel, remove and replace the panels.

(b) Longitudinal Cracks.
e  When a single longitudinal crack falls within a panel, repair pavement by SECTION 505
- TIE BAR INSERTION-REPAIR.
e  When 2 or more longitudinal cracks fall within a panel, remove and replace the panels.

I. Protection of Pavement from Rain. Before placing PCCP, prepare and submit to the Engineer for
approval, a Protection Plan to address the onset of rain during concrete placement. As a minimum, the plan shall
include protective covering and side forms available at the project site at all times to protect the surfaces and edges
of the newly placed concrete pavement. Polyethylene, burlap or other covering materials may be used. Side forms
may be of wood or steel and shall have a depth a minimum of the thickness of the pavement. Specify the location of
the storage site in order that a review of the protective materials may be conducted by the Engineer.

Include the type and amount of protective materials as well as the methods proposed to protect the
pavement.

When rain appears imminent, stop all paving operations and initiate the Protection Plan. Extend the
covering back to the point where the rain will not indent the surface. Exercise care to prevent unnecessary damage
to the surface with the covering.

m. Pavement Smoothness. Evaluate pavement smoothness for pay according to SECTION 503.

501.5 MEASUREMENT AND PAYMENT
a. Plan Quantity Measurement. The quantities of concrete pavement for which payment will be made
are the quantities shown in the Contract Documents for the traveled way lanes and the various paved approaches,
exits and interchanges, provided the project is constructed essentially to details shown in the Contract Documents.
When the Contract Documents have been altered, or when a disagreement exists between the Contractor
and the Engineer as to the accuracy of the Contract Document quantities in any location or the entire project, either
party has the right to request and cause the quantities involved to be measured according to subsection 501.5b.

b. Measured Quantities. The quantity to be paid for under this item will be the number of square yards of
concrete pavement as measured in-place. The width for measurement will be the width of the pavement shown on
the typical cross-section of the Contract Documents, additional widening where added, or as otherwise directed in
writing by the Engineer. The length will be measured horizontally along the centerline of each roadway or ramp.

c. Excavation Included in Contract. On projects where the grading and the pavement or base
construction is included in the same contract, the Engineer will not measure additional excavation required to obtain
the specified subgrade elevation.

d. Sawing and Sealing Joints. The Engineer will not measure this work for separate payment. All costs
of complying with the requirements specified herein are included in the contract price for the concrete pavement in
which the joints are located.

e. Quality Control Testing. The Engineer will measure the Contractor’s quality control testing by the
square yard of PCCP placed on the project. The Engineer will measure each concrete core when the results from
the core information (required for disputed tests) increases payment to the Contractor. All other cores taken as
required by this specification are subsidiary to this item.
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f. Water. The Engineer will not measure water used in dust control on haul roads, around plant

installations, etc.

g. Pavement Thickness and Compressive Strength Determination.

(1) General. Make the required corrections for pavement smoothness before making the pavement
thickness determinations. Determination of pavement thickness and pavement compressive strength for the purpose
of establishing pay adjustments will be based on test results from cores taken from each lot of pavement.

For mainline pavement, pay adjustments will be made for both thickness and compressive strength.
For acceleration lane, deceleration lane, frontage road, side road and ramp pavement, pay adjustments
will be made for thickness, but not compressive strength, unless the Contract Documents specifically
require compressive strength pay adjustments.

For gore areas, bridge approach slabs, intersection curb returns, entrances, shoulders, medians and
widenings, pay adjustments will not be made for thickness or compressive strength, and pavement
cores will not be required.

Where coring is not required, verify that the thickness of the pavement meets or exceeds the Contract
Document requirements by use of stringline, survey or other suitable depth measurement. For pavement types not
cored for strength, use only concrete mix designs approved for use in the mainline pavement. The Engineer will
observe and document the Contractor’s measurement or other means of ensuring the appropriate thickness of the
plastic concrete, and the Engineer will verify that only approved mixes are used. Prior to placing any pavement not
specifically defined above, reach an agreement with the Engineer as to the applicability of pay factors.

(2) Lots and Sublots Defined.

(a) For mainline and other pavement subject to coring for pay adjustments for both thickness and
strength, a lot is defined as the surface area of mainline lane placed in a single day. Normally,
divide a lot representing a day’s production into 5 sublots of approximately equal surface area.

For high daily production rates, rates exceeding 6000 square yards per day, the Contractor
may choose to divide the day’s production into 2 approximately equal lots consisting of 5 sublots
each. Prior to taking any core samples, notify the Engineer of the decision to divide a day’s
production into 2 equal lots. For low daily production rates (and not in an urban PCCP
environment), the Contractor may choose to divide the lot into a lesser number of sublots as
shown in TABLE 501-1. When daily production rates are less than 1000 square yards, and not in
an urban PCCP environment, combine the day’s production with the next day’s production to
form a lot. When a day’s production involves less than 1000 square yards while completing a
particular mix design or project, combine with the previous day’s production and treat as a single
lot.

For low daily production rates less than 1000 square yards in an urban PCCP environment,
consider each day’s production as a separate lot. KDOT’s representative will core (or have cored)
a minimum of two randomly-determined sublots per day; one in the morning and one in the
afternoon. Each randomly-determined location will be cored for both strength and thickness, and
results inserted into the “Urban PCCP” worksheet for pay adjustment.

TABLE 501-1: PCCP SUBLOT BREAKDOWN

Daily Production Rate in
square yards

Number of Sublots

Under 1000 (Urban) 2
1001 — 2000 3
2001 — 4000 4
4001 or more 5

(b) For pavement that is to be cored for thickness only, group each continuous section of
acceleration lane, deceleration lane, side road, frontage road and ramp pavement of equal plan
thickness and contract unit price into a lot a maximum of 5000 square yards in area. Divide each
lot into a minimum of 3 sublots of approximately equal surface area. Sublots shall be a maximum
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of 1000 square yards in size. Sample each sublot in a manner so that each square yard of
pavement has a chance of being randomly selected for coring.

(3) Coring. The Engineer reserves the right to generate the random locations. If KDOT plans to generate
the random locations, the Contractor will be notified before taking cores for thickness determination.

(a) For mainline and other pavement subject to coring for pay adjustments for both thickness and
strength, take 1 core sample having a minimum diameter of 4 inches from a randomly selected site
within each sublot. The Contractor has the option of taking an additional core sample having a
minimum diameter of 2 inches from a randomly selected site within each sublot for the purpose of
making an early determination of the pavement thickness only. Select sites according to the
approved QCP. Additionally, take 1 companion core having a minimum diameter of 4 inches per
each lot at a randomly selected site as designated by the Engineer. Repair all core holes in a
manner approved by the Engineer. Perform all coring for the purpose of determining strength a
minimum of 21 days after the pavement has been placed, and in time to determine 28-day
compressive strengths. Coring prior to the 21-day minimum will be permitted with approval of
the Engineer, when opening to early traffic is desired. If the companion cores will be measured
and tested by the MRC, the Engineer will deliver the companion cores to the MRC within 25 days
after the pavement has been placed. No initial QC compressive strength data will be accepted for
concrete paving that is more than 28 days of age, unless approved by the Engineer.
(b) For all other PCCP subject to coring for pay adjustment, thickness only, define the lots prior
to placement with the Engineer’s approval.

After placement, randomly select each sublot location. Take 1 core sample having a
minimum diameter of 2 inches. Repair all core holes in a manner approved by the Engineer.
Coring may be performed at any time after all pavement in the lot has been placed.

(4) Mark each core with the lot and sublot number from which it was selected. Transport the cores to the
laboratory as soon as possible and perform the thickness determination. Take 3 caliper measurements on each core
at approximately 120° apart. Record these 3 measurements to the nearest 0.01 inch, and average them to represent
the height of that core.

Do not test 2-inch core samples for compressive strength. Do not measure 4-inch cores for pavement
thickness determination if a separate 2-inch core sample was taken in a sublot for that purpose.

The measured core height will represent the constructed pavement thickness for each pavement sublot.
The Engineer will witness thickness determinations and initial the Contractor’s documentation.

Moist cure the 4-inch cores to be tested for compressive strength as required in KT-49, until they are
tested. Perform the 28-day compressive strength testing on the entire length of the core after squaring the ends
according to KT-49. The compression machine shall be capable of testing cores up to and including 12 inches in
length. Remove only the excess length that exceeds compression machine capabilities from the bottom of the cores.
Determine length and diameter to the nearest 0.01 inch. Determine the length/diameter ratio (LD), and round the
result to the nearest hundredth using the following formula:

LD = Length / Diameter

After performing the strength test, correct the compressive strength using a correction factor determined by
using the appropriate formula in TABLE 501-2.

TABLE 501-2: COMPRESSIVE STRENGTH CORRECTION FACTOR FORMULAS

LD Correction Factor
100
LD <2 2
95+0.2(1/LD)+19.5(1/LD)
LD=2 1.000
LD >2 _ oo
110-5(LD)
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The compressive strength correction factor may also be obtained by using TABLE 501-3. If a discrepancy
should arise due to rounding numbers or the appropriate value is not shown in the table, the value determined by the
above formulas shall govern.

TABLE 501-3: COMPRESSIVE STRENGTH CORRECTION FACTOR
LD Compressive Strength LD Compressive Strength
Correction Factor Correction Factor
1.00 0.872 2.60 1.031
1.10 0.898 2.70 1.036
1.20 0.920 2.80 1.042
1.30 0.937 2.90 1.047
1.40 0.952 3.00 1.053
1.50 0.963 3.10 1.058
1.60 0.973 3.20 1.064
1.70 0.982 3.30 1.070
1.80 0.989 3.40 1.075
1.90 0.995 3.50 1.081
2.00 1.000 3.60 1.087
2.10 1.005 3.70 1.093
2.20 1.010 3.80 1.099
2.30 1.015 3.90 1.105
2.40 1.020 4.00 1.111
2.50 1.026

Correct the compressive strength determined during testing by multiplying that amount by the compressive
strength correction factor.

The Engineer will witness all compressive strength tests for each sublot and initial the Contractor’s
documentation.

Companion cores will be measured and tested at KDOT’s laboratory to verify the Contractor’s test results.
Supply 28-day compressive strength data to KDOT. Acceptance of the pavement and pay adjustments will be on
the basis of Contractor quality control test results on random samples taken from a lot, provided the statistical
comparison is favorable.

KDOT will routinely compare the variances (F-test) and the means (t-test) of the verification test results
with the quality control test results for thickness and compressive strength as appropriate using a KDOT
spreadsheet. The F and t-tests, along with the KDOT Spreadsheet used to compare the Contractor’s Quality Control
(QC) results and KDOT’s verification (QA) results, are described in Section 5.2.6-Comparison of Quality Control
and Verification Tests, Part V. If KDOT verification test results do not show favorable comparison with the
Contractor’s quality control test results, KDOT verification test results will be used for material acceptance, material
rejection and the determination of any pay adjustment for thickness and compressive strength. Follow the
requirements stated in subsection 501.5h.(6) for failing t-tests. If the Contractor disputes KDOT’s verification test
results, and the Contractor and the Engineer cannot mutually agree on the use of KDOT test results to determine pay
adjustments, the test results for the lot in question will be voided. In such case, new cores to represent each sublot
will be taken on a 2-for-1 frequency, tested in the presence of the Engineer, and a new pay factor will be calculated
using the KDOT spreadsheet. These cores shall be obtained in time to determine the 35-day compressive strengths
unless approved by the Engineer. If the new pay factor results in the same or less pay due the Contractor than the
voided pay factor, no payment will be made for the additional coring. If the new pay factor results in greater
payment to the Contractor, KDOT will pay for each additional core at the contract set unit price.

(5) When the measurement of any core is deficient by more than 1 inch from plan thickness or has a 28-day
compressive strength less than 2900 psi, take exploratory cores at a minimum of 10 foot intervals along a line
passing through the deficient core and parallel to the centerline of the pavement unit. Continue along this line until
an exploratory core taken in each direction is not deficient in length by more than 1 inch, or the compressive
strength is a minimum of 2900 psi, depending on which case is being investigated. Exploratory cores will be used
only to determine the length of pavement in a unit that is to be removed and replaced as provided below. Discard
the original core representing the sublot. Randomly select another core (outside the defective area if left in place) to
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represent the remainder of the sublot and use to compute the pay factor for the lot. All exploratory cores will be
obtained in time to determine the compressive strengths within 35 days from the time the pavement was placed,
unless approved by the Engineer. Obtain all cores representing the remainder of the sublot and used to compute the
pay factor for the lot in time to determine the 35-day compressive strengths, unless approved by the Engineer.

When the Engineer determines that deficient pavement must be removed, the Contractor is required to
remove the deficient areas and replace them with pavement of satisfactory quality, strength and thickness. When it
is necessary to remove and replace a length of pavement and one end of the deficient pavement is less than 10 feet
from an expansion, contraction or construction joint, remove and replace the entire pavement up to the joint.
Remove the area so that new joints are a minimum of 10 feet apart. No additional compensation for materials or
labor involved in the removal or replacement of the deficient concrete pavement will be made.

(6) For sublot thickness results greater than 1 inch more than design thickness, change the sublot thickness
result to 1 inch more than the design thickness. The KDOT spreadsheet will calculate a new lot mean and sample
standard deviation based on the corrected value.

h. Pay Adjustments for Mainline and Other Specified Pavement.

(1) General. A single combined pay adjustment for thickness and compressive strength will be made on a
lot-by-lot basis and will be based on Contractor quality control test results on all quality control samples
representing the lot of the completed pavement provided the statistical check is favorable. Otherwise follow
subsection 501.5g.(4). Compute the combined pay factor (P) (positive or negative) as shown in Equation 1.

Combined Pay Adjustment = P x (the number of square yards included in the lot) x (the contract unit price
per square yard)

The thickness component of the combined pay factor will be based on values determined by using the
difference between plan thickness and the measured core sample thickness, and the lower specification limit (LSL).
LSL is defined as 0.2 inch less than plan thickness. The compressive strength component of P will be based on the
corrected measured compressive strength of core samples taken from the pavement (see subsection 501.5g.(4) for
LD correction). The pay adjustment amount will be added or subtracted as Concrete Pavement Composite Pay
Adjustment on the pay estimate.

Note 1: A lot will normally be comprised of the results of 5 tests performed on a day’s placement of a
given pavement type. Lot and sublot size is defined in subsection 501.5g.(2).

Note 2: The sample standard deviation (S) will be computed as shown in Section 5.2.1-Statistics, Part V.

(2) Thickness Quality Index (Qr) Computation. Calculate Qr for each lot as shown in 5.2.1, Part V, using
the following definitions, and round to hundredths.

Where: X is the average measured core length of all QC samples representing a lot, rounded to the
nearest 0.1 inch.
LSL is the lower specification limit for thickness, and equals plan thickness minus 0.2 inch.
S is the sample standard deviation of the measured core lengths of all QC samples representing a
lot, rounded to the nearest hundredth.

(3) Compressive Strength Quality Index (Qs) Computation. Calculate Qs for each lot as shown in Section
5.2.1-Statistics, Part V, using the following definitions, and round to the nearest 0.1 inch.

Where: X is the average measured compressive strength of all QC core samples representing a lot,
rounded to 1 psi.
LSL is the lower specification limit for compressive strength and is defined as 3900 psi.
S is the sample standard deviation of the compressive strength of all QC samples representing a
lot, rounded to the hundredth.

(4) Determination of the Percent within Limits Values. First, use the computed Qr to determine the

thickness percent within limits value (PWLy) by locating Qr in the left column of the Percent Within Limits (PWL)
Table in Section 5.2.1-Statistics, Part V. Select the appropriate (PWLt) by moving across the selected Q row to the
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column representing the number of samples in the lot. Next, follow the same procedure using the computed Qs
value to select the appropriate compressive strength percent within limits value (PWLs).

If either computed Qt or Qs is a negative value ( X is less than LSL), the Engineer will determine if the
material in the lot may remain in place. If the material is left in place, a value of 50.00 is assigned as PWLy or
PWLs, respectively. If both Qrand Qs are negative, assign a value of 50.00 for each PWL component.

If either Qr or Qs is greater than the largest Q shown in the table, a value of 100.00 is assigned as PWLt or
PWLs, respectively, or for both should Qrand Qs both exceed the values shown in the table.

(5) Computation of Combined Pay Factor. Compute P for thickness and compressive strength using
Equation 1 and round to nearest hundredth.

(PWLT + PWLg)*0.60
Equation 1: P = ( 200 -0.54

(6) Failing t-test. If the t-test fails, KDOT’s test result will be used to calculate that particular pay factor
for the lot. Follow the procedures given in subsection 501.5h.(4) to determine the pay factor or disposition of the
lot.

Use the following values to determine Qor Qs :

Where: X will be KDOT’s test result for the lot.
N is equal to the number of Contractor’s sublots.
S will be % inch for thickness and 500 psi for strength.
LSL will be as stated in 501.5h.(2) for determining Q+, and 501.5h.(3) for determining Qs.

i. Pay Adjustments for Pavements Cored for Thickness Only.

(1) General. A single pay adjustment for thickness only will be made on a lot-by-lot basis. It will be based
on Contractor quality control test results on all quality control thickness samples representing the lot of the
completed pavement provided the statistical check is favorable. Otherwise, follow subsection 501.5h.(4).
Compute the thickness pay factor (Pt) (positive or negative) as shown in Equation 2.

Thickness Pay Adjustment = Pt x (the number of square yards included in the lot) x (the contract unit price
per square yard)

The thickness component will be based on values determined by using the difference between plan
thickness and the measured core sample thickness, and the lower specification limit (LSL). The pay adjustment
amount will be added or subtracted as Concrete Pavement Composite Pay Adjustment on the pay estimate.

Note: A lot will normally be comprised of the results of tests performed on all sublots within a given
pavement type. Lot and sublot size for pavements cored for thickness only is defined in subsection 501.5¢.(4).

(2) Determine PWL as shown in subsection 501.5h.(4).

(3) Computation of Thickness Pay Factor. Compute the pay factor for thickness using Equation 2 and
round to nearest hundredth.

(PWL7)*0.30
Equation 2: PT = (—100 -0.27

(4) Failing t-test. If the t-test fails, KDOT’s test result will be used to calculate that particular pay factor
for the lot. Follow the procedures given in subsection 501.5h.(4) to determine the pay factor or disposition of the
lot.

Use the following values to determine Q-:

Where: X will be KDOT’s test result for the lot.
N is equal to the number of Contractor’s sublots.
S will be % inch for thickness.
LSL will be as stated in 501.5 i.(2).
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j. Pay Adjustments for Urban PCCP Environment.

(1) General. A single pay adjustment will be made on a sublot-by-sublot basis. The adjustment will be
based on a single randomly-selected (by KDOT) core for both strength and thickness. Compute the pay factor (Py)
(incentive or disincentive) as shown in Equation 3.

The thickness component will be based on values determined by using the difference between plan
thickness and the measured core sample thickness. When the measured core sample thickness is greater than the
plan thickness, the “A thickness” of Equation 3 is positive. When the core thickness is less than the plan thickness,
the “A thickness” is negative. The compressive strength component will be based on values determined by breaking
the core. Pay adjustment amount will be added or subtracted on the pay estimate. Remove and replace when values
are less than those stipulated in subsection 501.5¢.(5). Maximum individual or combined pay adjustment is 103%.

(2) Computation of Urban PCCP Pay Factor. Compute the pay factor for thickness and strength using
Equation 3 and round to nearest hundredth.

Equation 3: Py = (Pyc + Pyr)/2
Where:
Pyc = 0.0001*(strength) + 0.59; where strength is measured to the nearest 1 psi.
Pyr = 0.15*(A thickness) + 1.00; where A thickness is measured to the nearest 0.01 inch
from plan thickness.
(3) Computation of Urban PCCP Pay Adjustment. Compute the sublot pay adjustment using Equation 4.

Equation 4: Urban PCCP Pay Adjustment = (Py — 1) x (the number of square yards included in the
sublot) x (the contract unit price per square yard)

This adjustment will be paid for under the bid item Concrete Pavement Composite Pay Adjustment.

k. Computations and Rounding. KDOT will use a MICROSOFT EXCEL spreadsheet program to
calculate pay adjustments for thickness and compressive strength and to compare the Contractor’s QC and KDOT’s
verification test results. KDOT will provide a copy of this program to the Contractor, when requested. Additional
information on the program may be obtained from the Bureau of Construction and Materials. It is the Contractor’s
responsibility to obtain the software required to run this program.

Values computed using equations referenced in this specification may vary slightly from the spreadsheet
values due to rounding of numbers. In such cases the numbers computed by the spreadsheet take precedence.

I. General Payment. Payment for "Concrete Pavement", "Early Strength Concrete Pavement" and
"Quality Control Testing" with pay adjustments as specified above is full compensation for the work specified.

Payment for "Concrete Core (Set Price)" at the contract set unit price will be paid when the results from the
core information (required for disputed tests) increases payment to the Contractor.

In the event of overruns or underruns of the Contractor quality control testing, the Engineer will not adjust
the contract unit price.

Pay adjustments for thickness-only and pay adjustments for thickness and strength combined will use the
bid item "Concrete Pavement Composite Pay Adjustment", and will be shown as an added item to the contract.
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